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EXECUTIVE DESIGN PROFESSIONAL AGREEMENT FOR CM AT-RISK DELIVERY  
 

between 
 

THE REGENTS OF THE UNIVERSITY OF CALIFORNIA 
 

and 
 

THE DESIGN PROFESSIONAL 
 
 

This AGREEMENT is made on the {          } day of {          } in  the year  {          } between The  Regents of the University of California, a 
California Corporation, hereinafter called “University” and {INSERT THE NAME OF THE EXECUTIVE ARCHITECT OR ENGINEER}  
hereinafter called “Design Professional”. 
 
{CONTINUE THE PARAGRAPH AFTER CHOOSING THE APPROPRIATE OPTION: 
 
1. IF THE FIRM IS A CORPORATION, USE THE CORPORATE TITLE. 
 
2. IF THE FIRM IS A PARTNERSHIP, LIST THE NAMES OF ALL OF THE PARTNERS.  IF THE PARTNERSHIP IS OPERATING 
AS A “DOING BUSINESS AS (DBA)” FIRM, INCLUDE THE DBA NAME.  FOR A GENERAL PARTNERSHIP, STIPULATE AFTER ALL 
LISTED NAMES THE TERM “CO-PARTNERS.”   
 
3. IF THE FIRM IS A SOLE PROPRIETORSHIP, LIST THE NAME OF THE INDIVIDUAL, FOLLOWED BY THE WORDS “An 
Individual.”  IF THE SOLE PROPRIETORSHIP IS OPERATING AS A DBA FIRM, INCLUDE THE DBA NAME.} 
 
The above named individual or firm shall be the Executive {Architect OR Engineer} and shall comply with the licensing laws of the State 
of California regarding the practice of {Architect OR Engineer} in performing the services set forth in this Agreement for the following 
project: 
 
{NOTE: THE FACILITY NAME, PROJECT NUMBER, AND PROJECT NAME MUST BE THE SAME AS THOSE RECORDED FOR 
FUNDING PURPOSES.} 
 
  

UNIVERSITY OF CALIFORNIA, {FACILITY NAME}  
 
 {PROJECT NUMBER} 
 
 {PROJECT NAME} 
 
 
PROJECT DESCRIPTION (include approximate square footage): {          }  
 
 
CONSTRUCTION BUDGET: {DOLLAR AMOUNT}     
 
ENR: {ENTER THE APPROPRIATE ENGINEERING NEWS RECORD CONSTRUCTION COST INDEX.}  
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ARTICLE 1 
 
GENERAL PROVISIONS 
 
1.1 GENERAL REQUIREMENTS 
 
1.1.1 This Agreement shall be governed by the laws of the 
State of California. 
 
1.1.2 In the event of a conflict between the provisions of any 
exhibit to this Agreement and the Agreement, the provisions of 
this Agreement shall govern. 
 
1.1.3 University's exercise of any of its rights or remedies 
prescribed in this Agreement shall not relieve Design 
Professional from responsibility for damages or other losses 
incurred or to be incurred by University as a result of Design 
Professional's breach of its obligation under this Agreement. 
 
1.1.4 Each design phase (Schematic, Design Development, 
Bidding Documents and Construction Documents), portions of 
which design phases are anticipated to occur concurrently, 
shall be subject to a separate written authorization to proceed 
to be issued by University.  Work on a design phase shall not 
commence until issuance of the appropriate written 
authorization to proceed.  Work on a design phase shall be 
based on documents, if any, from the prior design phase 
approved by University in writing (to the extent that such work 
is complete), any written directives by University with respect 
thereto, and any adjustments authorized by University in the 
Project Program or Construction Budget. 
 
1.1.5 Time is of the essence for this Agreement. 
 
1.1.6 Design Professional shall cooperate with University, its 
designees, and CM/Contractor in furthering the interests of 
University. 
 
1.2 DESIGN PROFESSIONAL STANDARD OF CARE; 
CONSTRUCTION MANAGER AT-RISK MODE OF 
CONTRACTING  
 
1.2.1 Design Professional, its officers, agents, employees, 
subcontractors, consultants and any persons or entities for 
whom Design Professional is responsible, shall provide all 
services pursuant to this Agreement in a manner consistent 
with the standard of care under California law applicable to 
those who specialize in providing such services for projects of 
the type, scope, and complexity of the Project; such services 
shall be provided in a manner consistent with the Construction 
Manager At-Risk Mode of Contracting as defined herein, which 
will require Design Professional, at no additional cost to 
University,  to prepare plans and specifications for discrete 
portions of the Work that can be incorporated into separate Bid 
Packages for the various Subcontractors who will construct the 
Project.  Such Subcontracts may be awarded concurrently with 
other subcontracts or individually, at different points in time, 
which may result in Design Professional completing portions of 
the design after commencement of construction of the Project 
and/or providing Construction Phase services before 
completion of all design phase services.  The design work for 
each separate Bid Package shall separately be subject to all 
requirements applicable to the various phases set forth in this 
agreement (including the phases set forth in Article 3) and shall 
be performed in a manner consistent with the construction 
budget and Project Schedule. 
 

1.3 DEFINITIONS 
 
Unless defined differently herein, terms used in this Agreement 
shall have the same meaning as those used in University's 
Bidding Documents General Conditions (Exhibit A). 
 
NOTE:  EXHIBIT A MUST ALSO INCLUDE THE FACILITY’S 
STANDARD SPECIFICATIONS, DIVISION 1, GENERAL 
REQUIREMENTS. 
 
1.3.1 As-builts (As-built Drawings and Specifications).  The 
term “As-builts” shall mean the record copy of the Contract 
Documents prepared by the CM/Contractor to record as-built 
conditions, current changes, and selections made during 
construction. 
 
1.3.2 Construction Budget.  The term “Construction Budget” 
shall mean University's written statement of funds available to 
pay for the cost of construction.  
 
1.3.3 Construction Cost Index. (ENR)  The term “Construction 
Cost Index” shall mean the Engineering News Record's 
Construction Cost Index for the time period designated by 
University.  The 20 cities average is used as a benchmark. 
 
1.3.4 Construction Documents.  The term "Construction 
Documents" shall mean the documents described in 
subparagraph 2.4.1 of this Agreement. 
 
1.3.4A Construction Manager At-Risk Mode of Contracting.  
The term “Construction Manager At-Risk Mode of Contracting” 
shall mean the contracting mode used by the University to 
construct the Project.  Under the Construction Manager At-Risk 
Mode of Contracting, the University will select a CM/Contractor 
through competitive bidding.  The CM/Contractor will be 
responsible, within the limits prescribed in its contract, to 
provide both pre-construction and construction services (these 
services may overlap when portions of the design are being 
developed concurrently with ongoing construction).  Pre-
construction services will include using the Construction 
Documents prepared by Design Professional to solicit bids from 
Subcontractors; entering into Subcontracts with such 
Subcontractors consistent with competitive bidding laws 
applicable to the University; and utilizing the Subcontractors to 
whom such Subcontracts have been awarded to complete the 
Project within the Contract Time. 
 
1.3.5 Contract Documents.  The term "Contract Documents" 
shall mean the Advertisement for Bids, Instruction to Bidders, 
Supplementary Instructions to Bidders, Bid Form, Agreement, 
General Conditions, Supplementary Conditions, Exhibits to the 
Construction Documents, Specifications, List of Drawings, 
Drawings, Addenda, Notice to Proceed, Change Orders, Notice 
of Completion and all other items identified as contract 
documents in the Construction Contract Agreement between 
the University and the CM/Contractor. 
 
1.3.6 Coordination.  The term "Coordination" shall mean that 
the documents shall be consistent and in conformance each 
part with all other parts. 
 
1.3.7 Estimated Project Construction Cost.  The term 
“Estimated Project Construction Cost” shall mean Design 
Professional's written estimate in the form specified by 
University (Exhibit C), of the total Construction Cost of the 
Project at the various stages of the design process. 
 
1.3.8 Project.  The term “Project” means the project described 
on page 1 of this Agreement.  
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1.3.9  Project Architect (or Engineer).  The term “Project 
Architect” or “Project Engineer” shall mean the specific 
University-approved Design Professional named in this 
Agreement who is the Design Professional's designated 
principal or staff member in charge of providing all services 
required by this Agreement.   
 
1.3.10 Project Program.  The term "Project Program" (Exhibit 
H) is a written statement of University's design objectives, 
constraints, and criteria, including space requirements and 
relationships, flexibility and expendability, special equipment 
and systems, and Project site requirements. 
 
1.3.11 Project Schedule.  The term “Project Schedule” shall 
mean the schedule prepared by University showing project 
milestones, funding, design, design review, construction, and 
other deadlines applicable to the Project.  The University may 
make reasonable changes to the Project Schedule, consistent 
with the Construction Manager At-Risk Mode of Contracting, 
which may include adding or adjusting timelines for preparing 
plans and specifications for discrete portions of the Work to be 
incorporated into separate Bid Packages that may be awarded 
concurrently with other subcontracts or individually, at different 
points in time, and which may result in Design Professional 
completing portions of the design after commencement of 
construction of the Project and/or providing Construction Phase 
services before completion of all design phase services.  
   
1.3.12 Record Documents.  The term "Record Documents" 
shall mean those documents as described in subparagraph 
2.10.1. 
 
1.3.13 Bidding Documents.  The term "Bidding Documents" 
shall mean those documents prepared and furnished by 
University for the purpose of obtaining bids from contractors to 
construct the Project, including without limitation, the General 
Conditions and General Requirements attached as Exhibit A. 
 
1.3.14 University.  The term "University" shall mean the 
Regents of the University of California. 
 
NOTE:  IN THE EXECUTIVE DESIGN PROFESSIONAL 
AGREEMENT FOR CM/CONTRACTOR AT-RISK DELIVERY , 
THE DESIGN PROFESSIONAL IS NEVER UNIVERSITY 
REPRESENTATIVE.  1.3.15 AND 1.3.16 MAY, BUT NEED 
NOT IN ALL CASES, BE THE SAME PERSON.  THE 
UNIVERSITY REPRESENTATIVE AND THE UNIVERSITY’S 
DESIGNATED ADMINISTRATOR MAY BE A UNIVERSITY 
EMPLOYEE OR A UNIVERSITY CONSULTANT SUCH AS A 
CONSTRUCTION MANAGER. 
 
1.3.15 University Representative.  The term "University 
Representative" shall mean the person or entity providing 
University Representative services as indicated in the contract 
documents including, but not limited to, issuance of written 
communications with the CM/Contractor. 
 
1.3.16 University's Designated Administrator.  The term 
"University's Designated Administrator” shall mean the 
individual acting as University’s Designated Administrator 
pursuant to paragraph 4.1.1. 
 
ARTICLE 2 
 
DESIGN PROFESSIONAL'S SERVICES AND 
RESPONSIBILITIES - BASIC SERVICES 

Basic Services to be provided by Design Professional consist 
of the services described in this Article 2. 
 

2.1 GENERAL 
 
2.1.1 Design Professional shall be responsible for 
Construction Phase services only as described hereafter.  
 
2.1.2 To the extent deemed necessary by Design 
Professional to perform its services in accord with the Project 
Schedule (and all revisions and updates thereto), and as may 
be applicable at each particular stage of the progress of the 
Project, Design Professional shall employ architects, 
mechanical, electrical, structural, and civil engineers licensed 
as such by the State of California, and such other consultants 
necessary for the provision of services under this Agreement. 
All consultants provided under basic services shall be paid by 
Design Professional. Design Professional shall submit, for 
approval by University, names of consultants for each 
professional element of service of the Project.  University-
approved consultants provided under basic service shall be as 
named below. 
 
Consultant Name   Discipline 
 
{LIST THE NAMES OF  {LIST DISCIPLINE  
UNIVERSITY-APPROVED FOR EACH 
CONSULTANTS}   CONSULTANT} 
 
Nothing in the foregoing shall create any contractual 
relationship between University and any consultants employed 
by Design Professional under the terms of this Agreement.  
Design Professional is as responsible for the performance of its 
consultants as it would be if it had rendered these services 
itself.  
 
2.1.3  Design Professional shall designate a principal or a 
staff member as the Project {Architect OR Engineer}. So long 
as the Project {Architect OR Engineer} performs in a manner 
acceptable to University, and remains in Design Professional's 
employ, the Project {Architect OR Engineer} shall remain in 
charge of all design and other services required under this 
Agreement, including attending design-related meetings for the 
Project, unless a substitution mutually acceptable to Design 
Professional and University is made.  University-approved 
Project {Architect OR Engineer} shall be the person named 
below: 
    
{LIST NAME OF UNIVERSITY-APPOINTED PROJECT 
ARCHITECT OR ENGINEER} 
 
{IF APPLICABLE, ADD: 
2.1. In addition, the individual(s) named below shall attend 
design-related meetings as requested by University. 
 
{LIST NAME OF INDIVIDUAL(S)}  
 
{IF 2.1.4 ABOVE IS NOT APPLICABLE, ADD THE WORDS 
“NOT USED” AFTER THE NUMBER.} 
 
2.1.5 Design Professional shall assist University in fulfilling 
the requirements of the authorities and funding agencies whose 
interests bear on the design, cost, and construction of the 
Project.  
 
OPTIONAL:  Authorities and fund agencies applicable to this 
Project include the following:   
 
{LIST}  
 
2.1.6 Design Professional shall abide by all regulations 
imposed by authorities having jurisdiction over the Project. 
 
2.1.7 Design Professional shall cooperate with other 
professionals University may employ for related work. 
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2.1.8 To the extent required by University, Design 
Professional shall consult with authorized employees, agents, 
and representatives of University relative to the design and 
construction of the Project. 
 
2.1.9 Design Professional shall review: site surveys; existing 
record documents; seismic data; mechanical, geotechnical, and 
other test reports; environmental documents; and any other 
documentation furnished by University.  From an examination 
of the site and a review of available information, Design 
Professional shall determine whether such data are sufficient 
for purposes of design or whether additional data are needed 
and, if so, recommend the manner in which it be provided and 
needed services obtained.  Design Professional may rely on 
the information provided by University but only to the extent 
such reliance is consistent with Design Professional’s 
obligations under this Agreement. 
 
2.1.10 Review, approval or acceptance of Design 
Professional's work whether by University or others and 
whether during Schematic Design Phase, Design Development 
Phase, Construction Documents Phase, Bidding Phase, 
Construction Phase, Guarantee to Repair Period, or otherwise, 
shall not relieve Design Professional from responsibility for 
errors and omissions in Design Professional's work. 
 
2.1.11 Design Professional shall prepare Construction 
Documents in compliance with applicable laws, codes, rules, 
regulations, ordinances, and standards including, without 
limitation, those listed in Exhibit C. 
 
NOTE:  EXHIBIT C MAY BE AMENDED TO INCLUDE 
PROJECT, FACILITY, AND SITE SPECIFIC INFORMATION 
AS ELECTED. 
 
2.1.12 As a result of the use of the form of contracting 
applicable to the Project, it is anticipated that Design 
Professional will concurrently perform certain of its obligations 
as set forth in this Agreement with regard to Schematic Design, 
Design Development, preparation of Construction Documents, 
preparation of Bidding Documents and services to be 
performed during Construction, as determined by the 
University.  The services of Design Professional shall be 
performed in accordance with the Supplemental Requirements 
(Exhibit C).  The Design Professional must provide for 
resources sufficient to permit the Design Professional to render 
all services pursuant to this Agreement in strict accord with the 
requirements of the Project Schedule (and all revisions and 
updates thereto).  The Design Professional shall have the 
obligation and opportunity to contribute to the development of 
the Project Schedule (and revisions and updates thereto) as 
provided in this Agreement.  The Design Professional shall 
strictly comply with the Project Schedule. 
 
2.2 SCHEMATIC DESIGN PHASE 
 
2.2.1 Upon written authorization to proceed, Design 
Professional shall evaluate the Project Program (Exhibit H) to 
ascertain the requirements of the Project and shall review and 
clarify Design Professional’s understanding of these 
requirements with University and its CM/Contractor, if any. 
 
2.2.2 Design Professional shall provide a written preliminary 
evaluation of the Project program and the Construction Budget 
requirements each in terms of the other. 
 
2.2.3 Design Professional shall prepare and submit to 
University an outline of applicable provisions of building codes 
which apply to this Project. The outline shall include a written 
report and diagrammatic drawings which delineate the design 
criteria (e.g., exit paths, travel distances, required exits, rated 

walls, rated corridors, building occupancy, construction type, 
and fire zones). This graphic documentation of the design 
criteria shall be updated with each subsequent submittal. 
 
{SUBPARAGRAPH 2.2.4 IS OPTIONAL.   
2.2.4 If requested by University, Design Professional shall 
review with and recommend to University alternative 
approaches to the design, and recommend alternative 
contracting modes that Design Professional believes to be 
better suited to the scope, Project Schedule, and construction 
budget of the Project. 
 
IF 2.2.4 IS NOT APPLICABLE, RETAIN THE NUMBER AND 
ADD THE WORDS “NOT USED”.} 
 
2.2.5 Design Professional shall prepare Schematic Design 
studies consistent with and incorporating the Project Program 
requirements, including site plans, floor plans, elevations, 
sections, and other drawings, sketches, or graphic materials 
needed to describe the Project (and Design Packages, if 
required by University) in three dimensions.  {IF APPLICABLE, 
LIST OTHER DOCUMENTS.}  Design Professional shall also 
prepare descriptive outline specifications indicating proposed 
architectural, structural, mechanical, and electrical systems and 
materials and other systems as described in Supplemental 
Requirements (Exhibit C).  Schematic studies shall be 
consistent with the construction budget, Project Schedule and 
Design Packages, if required by University and shall be revised 
until approved by University as acceptable.  Schematic Design 
studies shall be required for separate portions of the Project 
(and Design Packages, if required by University) in advance of 
completion of Schematic Design studies for the Project as 
whole. 
 
2.2.6 Design Professional shall submit a tabulation comparing 
both gross and assignable floor areas to the initial Project 
Program area requirements, as required by Exhibit C. 
 
2.2.7 Design Professional shall submit a written Estimated 
Project Construction Cost based on the documents submitted 
in this phase.  The estimate shall be in the form included in 
Exhibit C.  Design Professional shall submit a written Estimated 
Phase Construction Cost for each separate portion of the 
Project for which Design Professional submits a Schematic 
Design Study. 
 
{WHEN INDEPENDENT REVIEW AND VALUE 
ENGINEERING IS REQUIRED, ADD THE FOLLOWING 
PARAGRAPH. 
2.2.8 Schematic Design work is subject to independent 
reviews, both internal and external, and value engineering (see 
Paragraphs 2.12 and 2.13). 
 
IF 2.2.8 IS NOT APPLICABLE, BUT 2.2.9 AND 2.2.10 ARE 
USED, RETAIN THE NUMBER 2.2.8 AND ADD THE WORDS 
“NOT USED”.} 
 
{WHEN THE PROJECT IS SUBJECT TO REGENT’S REVIEW, 
ADD THE FOLLOWING PARAGRAPHS: 
2.2.9 Schematic Design work is subject to approval by 
University’s Board of Regents.  Upon written direction, Design 
Professional shall prepare a design presentation for The 
Regents in accordance with the Project Schedule provided by 
University.  Design Professional shall assist in the preparation 
of materials for the Regents’ review including drawings and 
illustrations. {NOTE: ADD OTHER ITEMS IF REQUIRED}.  
Design Professional shall attend {          }  meetings with 
representatives of University regarding the presentation 
material to the Board of Regents. 
 
2.2.10 Should The Regents fail to approve the design or 
aspects of the design.  Design Professional shall, at its own 
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expense, revise the design unless Design Professional has 
been given prior written approval from University to proceed 
with the Design Development Phase, in which case the revision 
of the design shall be an Additional Service in accordance with 
Article 3.} 
 
2.3 DESIGN DEVELOPMENT PHASE 
 
2.3.1 Upon University's written authorization to proceed and 
based on Schematic Design documents approved in writing by 
University and any written adjustments in the scope or quality 
of the Project or in the Construction Budget, Design 
Professional shall prepare for approval by University Design 
Development documents.  These documents shall consist of 
such drawings, outline specifications, and narratives as are 
needed to establish and describe the size and character of the 
entire Project or Design Package(s). Design Professional shall 
incorporate into the Design Development documents 
architectural, structural, mechanical, and electrical systems, 
materials, and such other elements and other systems as 
described in Supplemental Requirements (Exhibit C).  The 
Design Development documents shall be consistent with the 
Project Program (including the gross and assignable floor 
areas), the Construction Budget and the Project Schedule.  The 
University may direct the Design Professional to prepare 
Design Development documents for the Project as a whole or 
for separate portions of the Project.  If Design Development 
documents are prepared for separate portions of the Project, 
then Design Development documents may be prepared for 
later portions of the Project concurrent with the development of 
Construction Documents or Bidding Documents for earlier 
portion(s) of the Project, and/or concurrently with construction 
based upon those previously prepared documents. The Design 
Professional shall consult with the CM/Contractor and provide 
the CM/Contractor an opportunity to review and comment upon 
materials developed by the Design Professional during the 
Design Development Phase.  All obligations of the Design 
Professional set forth in Article 2.3 shall be undertaken for the 
entire Project and for each and every separate portion of the 
Project. 
 
2.3.2  Design Professional shall furnish a tabulation 
comparing both gross and assignable floor areas to the 
Schematic Design Phase Project Program area requirements 
as required by Exhibit C. 
 
2.3.3 Design Professional shall furnish an update of the 
Schematic Design Phase building code analysis (or for 
applicable Design Packages) as required by Exhibit C that 
delineates the design criteria (e.g., exit paths, travel distances, 
required exits, rated walls, and rated corridors, building 
occupancy, construction type, and fire zones).  
 
2.3.4 Design Professional shall submit documentation 
supporting the design criteria for the structural (including 
structural loading), HVAC, plumbing, electrical, lighting and 
communication systems; and other specialized building 
systems. 
 
{WHEN INDEPENDENT REVIEW AND VALUE 
ENGINEERING ARE REQUIRED, ADD THE FOLLOWING: 
2.3.5 The work of this phase is subject to independent 
reviews, both internal and external, and value engineering (see 
Paragraphs 2.12 and 2.13).   
 
IF 2.3.5 IS NOT APPLICABLE, ADD THE WORDS “NOT 
USED” AFTER THE NUMBER.} 
 
2.3.6 Upon completion of Design Development for each 
portion of the Project, Design Professional shall submit an 
Estimated Project Construction Cost based on the documents 
submitted to University for each such portion.   At such time as 

Design Development is complete for all portions of the Project, 
Design Professional shall submit an Estimated Project 
Construction Cost based on the documents submitted to 
University for all portions of the project.  All estimates submitted 
pursuant to this Article 2.3.6 shall be in the form indicated in 
Exhibit C. 
 
2.4 CONSTRUCTION DOCUMENTS PHASE 
 
2.4.1  Upon University's written authorization to proceed and 
based on Design Development documents approved in writing 
by University (or applicable Design Package(s)) and any written 
adjustments in the scope or quality of the Project or in the 
Construction Budget, Design Professional shall prepare for 
approval by University, Construction Documents consisting of 
Drawings and Specifications setting forth in detail the 
requirements for the construction of the Project (or applicable 
Design Package(s)).  The Construction Documents shall 
describe the quality, configuration, size and relationships of all 
components to be incorporated into the Project.  The 
Construction Documents shall be consistent with the Project 
Program (including the gross and assignable floor areas), the 
Construction Budget and the Project Schedule (and all 
revisions and updates thereto). 
 
2.4.2 Design Professional shall submit a tabulation comparing 
both gross and assignable floor areas to the Design 
Development Phase area requirements. 
 
2.4.3 The Drawings and Specifications shall be consistent 
with the University's General Conditions (Exhibit A) and the 
Division 1 tailored for the Project, as required by subparagraph 
2.4.5. 
  
NOTE:  ATTACH AS EXHIBIT A, LONG FORM OR SHORT 
FORM GENERAL CONDITIONS AND THE FACILITY’S 
DIVISION 1 OF UNIVERSITY’S BIDDING DOCUMENTS. 
 
2.4.4 Design Professional shall submit construction 
documents for  Design Packages to University for review and 
approval upon 50% completion, and upon Design 
Professional’s determination that the documents are 100% 
complete and coordinated.  Design Professional shall resubmit 
the documents for backcheck by University after corrections 
are made to the 100% submittal. 
 
2.4.5 Prior to submission of the 50% completed Construction 
Documents for University review (or applicable Design 
Packages), Design Professional and Design Professional's 
consultants shall review University's Bidding Documents for 
requirements of the Project (or applicable Design Packages) 
and recommend any changes needed to make them applicable 
to the Project.  Design Professional shall submit, with the 
review set of the 50% completed Construction Documents (for 
the applicable Design Package(s)), a single marked-up set of 
University Facility's Specifications, Division 1, General 
Requirements, showing the recommended changes. 
 
2.4.6 Upon 50% and 100% completion of the Construction 
Documents for Design Package(s), Design Professional shall 
submit for University review and comment {          } copies each 
of the Construction Documents (for the applicable Design 
Package(s)), a summary of the calculations for the structural, 
HVAC electrical, plumbing, communications, (as applicable) 
and other specialized building system calculations. 
 
2.4.7 Upon 50%, 100% and final backcheck completion of the 
Construction Documents for the applicable Design Package(s), 
Design Professional shall prepare and submit for University 
approval {          } copies of Design Professional’s then current 
Estimated Project Construction Cost.  The estimate shall be 
submitted in the form as required in Exhibit C. 
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{WHEN CONSTRUCTABILITY REVIEW IS REQUIRED, ADD 
THE FOLLOWING PARAGRAPH. 
2.4.8 Construction Document review is subject to a 
Constructability Analysis by University, which may consist of 
internal and external review of the Construction Documents (for 
the applicable Design Package(s)) to determine whether 
designated components, systems and materials specified in the 
construction documents represent a complete and 
constructable facility based upon the previously approved 
design.  Constructability Analysis (Exhibit J) shall be performed 
on the 100% submitted documents. 
 
IF 2.4.8 IS NOT APPLICABLE, ADD THE WORDS “NOT 
USED” AFTER THE NUMBER.} 

2.4.9 The Construction Documents submittals shall either 
incorporate any changes or corrections required by University 
or review agencies as a result of their review of the 50% and 
100% completed Construction Documents (for the applicable 
Design Package(s)), or be accompanied by a written statement 
as to why such changes were not incorporated.  University may 
reject Design Professional's explanation and require Design 
Professional to make the changes or corrections to the 
Construction Documents (for the applicable Design 
Package(s)) as previously requested by University.  
 
2.4.10 Unless directed otherwise in writing by University the 
Construction Document Phase shall not be considered 100% 
complete until all required agency and University approvals 
have been received by Design Professional.  Design 
Professional shall prepare and submit required agency 
applications as required by Exhibit D. 
 
2.4.11 Upon 100% completion of the Construction Documents, 
Design Professional shall provide a complete listing of all 
rooms and spaces, as required in Format for Listing Rooms 
and Spaces (Exhibit E). 
 
2.4.12 Final Construction Drawings and the Certification page 
of the specifications submitted to University for bidding 
purposes shall be signed and stamped by Design Professional 
or the appropriate Design Professional's consultant. 
 
2.4.13  Design Professional shall be responsible for the content 
of all Construction Documents.  All Construction Documents 
prepared or signed by Design Professional or Design 
Professional’s consultants shall be complete, coordinated 
(including without limitation coordinated with Construction 
Documents prepared for previous portions of the Project) and 
contain directions as will enable a competent contractor to 
carry them out. 
 
2.4.14 Design Professional shall submit for University review 
and comment {          } copies of the final (100%-completed) 
Construction Documents for all Design Package(s) 
 
2.4.15 When all University and review agency required 
changes or corrections have been incorporated by Design 
Professional, the 100%-completed Construction Documents for 
the applicable Design Package(s) will be deemed to be final 
and ready for bid.  Design Professional shall provide to 
University one (1) set of Mylar reproducible, {NUMBER}, 
{set OR sets} of prints, and the complete set of the 
Specifications, of the final (100% backchecked and corrected) 
set of Construction Documents for the applicable Design 
Package(s).The Specifications shall be submitted in both hard 
copy form and on computer disk. {FACILITY TO INSERT 
APPROPRIATE COMPUTER DISK FORMAT: i.e., computer 
disk format shall be WordPerfect 5.2.} 
 
{IF APPLICABLE, ADD THE FOLLOWING TO 2.4.15: 

Design Professional is also required to provide University with 
a computer-disk version of the Drawings that is compatible with 
{SPECIFY ONE OR MORE COMPUTER APPLICATIONS, i.e. 
AutoCAD}.} 
 
{WHEN INDEPENDENT REVIEW IS REQUIRED, ADD THE 
FOLLOWING PARAGRAPH. 
2.4.16 The work of this phase is subject to independent 
reviews, both internal and external (see Paragraph 2.12). 
 
IF 2.4.16 IS NOT APPLICABLE, RETAIN THE NUMBER AND 
ADD THE WORDS “NOT USED”.} 
 
2.4.17 If the Estimated Project Construction Cost at the 
Construction Documents Phase for any Bid Package exceeds 
the Construction Budget for the Bid Package, University may, 
at its discretion, (1) give written approval of an increase in the 
Construction Budget, (2) authorize the solicitation of bids 
(reserving its rights under subparagraph 2.5.4), or (3) require 
Design Professional, at Design Professional's expense, to 
revise the design and corresponding Construction Documents 
for the Bid Package and/or the design and corresponding  
Construction Documents or Design Package(s) (if then 
existing) for other portions of the Project, in cooperation with 
University, so as to reduce the Estimated Project Construction 
Cost for the entire Project (including the Bid Package) to match 
the Construction Budget for the entire Project. 
 
2.5 BIDDING PHASES OF THE WORK 
 
2.5.1 If prequalification of CM/Contractors is required by 
University, Design Professional shall review and comment on 
the prequalification criteria prepared by the University. 
 
2.5.2 There will be multiple Bid Packages for the Project.  
Multiple Bid Packages may be assembled and bid concurrently 
as a portion of the Project.  Portions of the Project will be bid 
separately from other portions.  During bidding of each Bid 
Package, Design Professional shall assist University in 
document clarification and in the preparation of Addenda as 
required for issuance only by University in accordance with 
both the Instructions To Bidders and the Supplementary 
Instructions To Bidders of University's Bidding Documents.  
Design Professional’s Project Architect or Engineer shall attend 
all scheduled pre-bid conferences and jobsite visits. 
 
2.5.3 Design Professional’s Project Architect or Engineer shall 
assist University in the review and evaluation of bids if 
requested by University. 
 
2.5.4 If the lowest responsive bid for a Bid Package exceeds 
the Construction Budget for the Bid Package by more than 
10%, University may, at its discretion, (1) authorize rebidding of 
the Bid Package within a reasonable period of time; or (2) 
require Design Professional, at Design Professional's expense, 
to modify the design and the corresponding Construction 
Documents or Design Package(s) for Bid Package, in order to 
reduce the Estimated Project Construction Cost for the Bid 
Package to a level that falls within the Construction Budget for 
the Bid Package; or (3) award the Bid Package; reduce the 
Construction Budget for Bid Packages to be bid at a later time 
by an amount commensurate with the amount by which the 
lowest responsive bid exceeds the Construction Budget for the 
Work of the Bid Package; and require Design Professional, at 
Design Professional's expense, to modify the design and 
corresponding Construction Documents to be included in Bid 
Packages to be bid later in time so that the Estimated Project 
Construction Cost for such Bid Packages is consistent with the 
reduced Construction Budget.  Modifications proposed by 
Design Professional shall require University approval prior to 
incorporation into the revised documents. 
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2.6 CONSTRUCTION PHASE 
 
2.6.1 The Construction Phase will commence on the date 
established by the Agreement between University and 
CM/Contractor, and will terminate one year after Notice of 
Completion or, in the absence of a Notice of Completion, one 
year after Final Completion, of the entire Work.  
 
2.6.2 Design Professional shall attend and participate in all 
pre-construction meetings called by the University’s 
Representative.  Pre-construction meetings may be held prior 
to commencement of separate portions of the Project.  
Attendees shall be Design Professional’s consultants, 
CM/Contractor and major subcontractors, University's 
Designated Administrator and others as deemed necessary by 
the University. 
 
2.6.3 The Design Professional’s responsibilities shall include, 
but not be limited to, interpretation of the Contract Documents; 
periodic site observations; review of submittals; review of the 
Project Schedule (and all proposed updates and revisions 
thereto); providing comments to the University’s Representative 
regarding Design Professional’s ability to undertake its 
responsibilities pursuant to this Agreement within the time 
provided in proposed revisions and updates to the Project 
Schedule; providing cost or schedule analysis for field or 
change orders; preparation of documents for proposed 
changes; review of and making recommendations regarding 
approval of CM/Contractor cost, schedule or application for 
payment data; and general consultation to the University on 
design matters.  All responsibilities of the Design Professional 
pursuant to this Agreement, including but not limited to services 
provided during the Construction Phase, shall be undertaken in 
conformance with the Project Schedule (and all revisions and 
updates thereto).  Design Professional shall employ and assign 
adequate professional staff and subconsultants to ensure its 
ability to perform services in accordance with the Project 
Schedule (and all proposed revisions and updates thereto).  
The Design Professional shall be fully responsible for all 
matters related to the Design Professional’s design and all of 
the Design Professional’s recommendations to the University 
which are carried out by the University without substantive 
change. The Design Professional’s duties shall not include 
administration of communications with CM/Contractor, chairing 
meetings with CM/Contractor; monitoring the compliance of 
other parties with the Project Schedule; negotiation of price 
changes; and coordination of closeout.  Design Professional 
shall cooperate with the University’s Representative in the 
University Representative’s provision of contract administration 
services as those services are described in the Contract 
Documents. 
 
Except as otherwise provided in the Contract Documents or as 
directed by University, all written communications with 
CM/Contractor shall be sent and received by University’s 
Representative.  The Design Professional shall advise and 
consult with University Representative and shall keep 
University Representative informed of the observed progress of 
the Work.  The Design Professional shall render written or 
graphic interpretations and decisions that are consistent with 
the intent of, and reasonably inferable from, the Contract 
Documents; review and recommend any action to be taken 
regarding CM/Contractor's required submittals; and evaluate, 
with the University’s Representative, the equivalence of 
proposed substitutions for materials, products, or services 
specified by brand or trade names in the Contract Documents 
and recommend either approval or rejection of  substitutions as 
being equal in quality, utility, and appearance.  Such services 
shall be performed in accordance with the requirements of the 
Project Schedule (and all proposed revisions and updates 
thereto). 
 

The Design Professional shall perform all Construction Phase 
services in a timely manner, as required by the Project 
Schedule (and all revisions and updates thereto), this 
Agreement and the Contract Documents.  Design Professional 
shall employ and assign adequate professional staff and 
subconsultants to ensure that its interpretations, decisions, 
reviews, or other functions pursuant to this Agreement do not 
cause or contribute to a disruption of construction or a delay in 
completion of the Project. 
 
2.6.4 Design Professional shall, at no cost to University, 
satisfactorily correct any and all errors, omissions, deficiencies, 
or conflicts in the Construction Documents prepared by Design 
Professional or Design Professional’s consultants promptly 
upon discovery or notice.  The obligations of Design 
Professional to correct defective or nonconforming Work shall 
not in any way limit any other obligations of Design 
Professional. 
 
2.7 CONTRACT DOCUMENTS COMPLIANCE 
 
2.7.1 Design Professional shall make (1) periodic on-site 
observations of construction as it progresses except for periods 
of construction downtime as approved by University in writing, 
and upon completion of construction and (2) off-site 
observations of fabricated materials and equipment when such 
off-site checks are specified in the Contract Documents.  
Observations shall be conducted deliberately and thoroughly. 
The frequency, duration, and extent of such observations shall 
be appropriate to and for:  the progress, character, and 
complexity of the Work; design issues or questions of concern 
to Design Professional, its consultants, University’s 
Representative or as noted in any inspection reports furnished 
to Design Professional; the observed quality of CM/Contractor's 
performance during previous visits; the review of construction 
of crucial components of the Work; and the observation of the 
performance of specified or University’s Representative’s 
directed tests significant to the acceptability of crucial 
components of the Work.  Such observations shall also be 
performed when reasonably requested by University. 
 
Observations shall be for the purpose of ascertaining: the 
progress of the Work; that the character, scope, quality and 
detail of construction (including workmanship and materials) 
comply with the design expressed in the Contract Documents, 
University’s Representative’s directives, approved product data 
and samples and clarification drawings.  Observations shall be 
separate from any inspections which may be provided by 
University.  University's provision of inspection services, if any, 
shall not relieve Design Professional of its responsibilities 
under this Agreement. 
 
{IF THE PROJECT IS SUBJECT TO OSHPD APPROVAL, 
ADD THE FOLLOWING: 
University’s inspectors, if any, shall be satisfactory to Design 
Professional and shall act under the direction of Design 
Professional to the extent required by law.} 
 
2.7.2 Design Professional shall have the authority to 
recommend rejection of Work that does not conform to any of 
the following:  the Contract Documents; Design Professional’s 
directives; applicable code requirements; approved Shop 
Drawings, Product Data, and Samples; Clarification Drawings; 
or defective Work.  Such recommendation for rejection will be 
transmitted to the University’s Representative in writing for 
communication to CM/Contractor. 
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The Design Professional shall recommend special inspection or 
testing of the Work in accordance with the provisions of the 
Contract Documents if, in Design Professional’s reasonable 
opinion, such inspection or testing is necessary or advisable for 
the implementation of the Contract Documents, regardless of 
the state of completion of the Work subject to such inspection 
or testing. 
 
2.7.3 The Design Professional shall review inspection reports, 
laboratory reports, and test data to determine conformity of 
such data with the design requirements expressed, implied, or 
depicted in the Contract Documents; approved Shop Drawings, 
Product Data, and Samples; and Clarification Drawings. 
 
The Design Professional shall also recommend to the 
University’s Representative, in writing, actions that need to be 
taken by University’s Representative, as determined from 
Design Professional Project site visits, inspection reports, 
laboratory reports, and test data or from CM/Contractor 
proposals, or other relevant documents. 
 
2.7.4 Design Professional shall attend regular construction 
meetings   scheduled   to  occur 
{INSERT MEETING FREQUENCY}, plus special meetings as 
they are deemed necessary.   If, through no fault of Design 
Professional, the total number of regular construction meetings 
attended exceeds {          }  meetings, Design Professional shall 
be compensated for additional meetings in accordance with 
paragraph 5.2.  Construction meeting notes shall be prepared 
and distributed by University’s Representative. 
 
2.7.5 Design Professional shall accompany and assist 
University Representative and University with punch list 
inspections to determine Beneficial Occupancy, Substantial 
Completion, and Final Completion.  Design Professional shall 
advise on the issuance of the Certificate of Beneficial 
Occupancy and the Certificate of Substantial Completion in 
accordance with the Construction Contract Documents.  
 
2.8 INTERPRETATION OF THE CONTRACT  
 DOCUMENTS 
 
2.8.1 The Design Professional shall be, in the first instance, 
the interpreter of the design requirements of the Contract 
Documents and the judge of the performance thereunder. 
 
Design Professional shall render design interpretations of, and 
design decisions regarding, the Construction Contract 
Documents that are necessary for the proper execution or 
progress of the Work including provision of clarifications and 
interpretations of the Construction Contract Documents that are 
consistent with the intent of the documents but which do not 
involve a change in the scope of the Work.  Such clarifications 
and interpretations shall not involve an adjustment of the 
Contract Sum or an extension of the Contract Time. 
 
2.8.2 Design Professional shall not be responsible for 
construction means, methods, techniques, sequences, 
procedures, or safety precautions and programs in connection 
with the Work, unless Design Professional specifies, directs, 
recommends or approves such means, methods, techniques, 
sequences, procedures, or safety precautions/programs. 
 
2.9 CHANGES TO THE CONTRACT DOCUMENTS 
 
2.9.1 Design Professional shall prepare drawings and 
specifications needed by University Representative to issue 
Field Orders and Change Orders for University’s approval and 
execution. 
 

{USE 2.9.2 Version 1 BELOW IF CHANGE ORDERS ARE TO 
BE ADDITIONAL SERVICES.} 
2.9.2   No additional compensation shall be paid to Design 
Professional for the preparation of Change Orders, including 
the preparation of Drawings, Specifications, and supporting 
data and other services required in connection with the 
preparation of Change Orders caused, in whole or in part, by 
Design Professional errors or omissions, or resulting from 
failure of Design Professional to comply with the terms of this 
Agreement, including but not limited to the provisions of 
subparagraphs 2.1.12 and 2.14.1. 
 
{USE 2.9.2, VERSION 2 BELOW IF CHANGE ORDERS ARE 
NOT TO BE ADDITIONAL SERVICES.} 
2.9.2 No additional compensation shall be paid to Design 
Professional for the preparation of Change Orders, including 
the preparation of Drawings, Specifications, and supporting 
data and other services required in connection with the 
preparation of Change Orders until the total cumulative value 
(calculated by adding the absolute values of both additive and 
deductive changes not caused, in whole or in part, by Design 
Professional errors or omissions, or resulting from failure of 
Design Professional to comply with the terms of this 
Agreement, exceeds {          }  percent of the Contract Sum. 
 
2.10 RECORD DOCUMENTS 
 
2.10.1 Record Documents shall consist of Record Drawings 
and final Specifications. 
 
2.10.2  Within 60 days after Final Completion, Design 
Professional shall, at no additional cost, furnish University with 
one (1)  {Mylar or CAD} copy of the Record Drawings and one 
(1) annotated hard copy of the Specifications and one (1) 
computer disk compatible with 
{SPECIFY, e.g. WordPerfect 5.2}.  The Record Drawings shall 
be made from the As-built Drawings, including revisions and 
changes made via Addenda and, during the course of 
construction, via marked-up prints, As-built Drawings and other 
data furnished by CM/Contractor to Design Professional.  
These revisions and changes shall be accurately annotated 
and cross-referenced.  Each page of the Drawings shall 
prominently note the words “Record Documents.” The cover 
page of the annotated Specifications shall also note the words 
“Record Documents.” 
 
2.11 GUARANTEE TO REPAIR PERIOD 
 
2.11.1 Design Professional shall review the Work at 11 months 
after Substantial Completion or Final Completion, as 
applicable, and shall make written recommendations to 
University for the correction of any deficiencies within {          } 
days after the inspection date.  Design Professional shall be 
accompanied by University during these inspections.  Dates for 
inspections shall be as mutually agreed by the parties within 
the 11th month time frame.  The number of work hours 
associated with the on-site review and preparation of written 
recommendations shall not exceed {          } hours excluding 
review and preparation necessitated in whole or in part by 
Design Professional’s errors and omissions. 
 
{ADD THE FOLLOWING PARAGRAPHS, AS NEEDED, IF 
PARAGRAPHS 2.2.8, 2.2.9, 2.3.5, OR 2.4.16 ARE USED.  IF 
2.12.1 OR 2.12.2 ARE NOT APPLICABLE, RETAIN THE 
NUMBERS AND ADD THE WORDS “NOT USED.”} 
 
2.12 INDEPENDENT REVIEWS 
 
2.12.1 {This Project is subject to an independent design review 
conducted by University and at University’s expense.  Design 
Professional shall cooperate with this design review.  As part of 
the review, Design Professional shall present the current status 
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of the design.  Design Professional shall present Drawings and 
other items as necessary to describe the Project Design.} 
 
2.12.2 {This Project is subject to an independent cost estimate 
conducted by an estimator designated by University and at 
University’s expense.  Design Professional shall provide 
{          } copies of the current Drawings and Specifications at 
the following points in the design process: 
 .1 End of the Schematic Design Phase. 
 .2 End of the Design Development Phase. 
 .3 Construction Documents Phase at 50% of 

completion. 
 .4 Construction Documents Phase at final 100% 

completion of correction by Design Professional 
and backcheck by University. 

 
The 100% completed estimate shall be updated by Design 
Professional to incorporate any additional backcheck 
requirements.  Design Professional shall be available to answer 
the estimator’s questions regarding the design and to attend 
meetings as necessary with the estimator to reconcile Design 
Professional’s estimate with the independent estimate.  In the 
event that the independent estimate and the Design 
Professional’s estimate cannot be reconciled.  Design 
Professional’s estimate shall prevail as the Estimated Project 
Construction Cost.} 
 
2.12.3 This Project is subject to an independent 
seismic/structure review conducted by University and at 
University expense.  Design Professional shall attend meetings 
as necessary to resolve all seismic issues.  Design 
Professional shall present Drawings and other items as 
necessary to describe the Project design. 
 
{ ADD THE FOLLOWING PARAGRAPHS AS NEEDED. IF 
2.13.1, 2.13.2, AND 2.13.3 ARE NOT APPLICABLE, RETAIN 
THE NUMBERS AND ADD THE WORDS “NOT USED.”} 
 
2.13 VALUE ENGINEERING 
 
2.13.1 {Design Professional shall fully participate in University’s 
Value Engineering program (Exhibit F) which will be conducted 
at those times appropriate to the period in the progress of the 
Project (Exhibit F).  Design Professional shall provide {          } 
reproducible sets and {          } copies of current Drawings and 
documentation necessary to establish and clearly describe all 
current design concepts at {          } {week OR weeks} prior to 
each value engineering session listed in Exhibit F.} 
 
2.13.2 Design Professional and Design Professional’s 
consultants shall attend each value engineering session and 
shall present and discuss the design as required by the agenda 
of each meeting.} 
 
2.13.3  After each value engineering session, Design 
professional shall evaluate the results of the session with 
University and shall implement changes in the design as 
mutually agreed upon or as directed by University.} 
 
2.14 SCHEDULE 
 
2.14.1 Design Professional acknowledges that all time limits 
and scheduling requirements stated in this Agreement are of 
the utmost importance to University.  Design Professional shall 
comply with all time requirements of the Project Schedule, (and 
all revisions and updates thereto).  The Project Schedule shall 
be revised and updated from time to time by the University and 
then provided in revised or updated form to the Design 
Professional by the University.  The Project Schedule shall 
include time requirements for completion of Design 
Professional's services.  Design Professional shall be obligated 
to participate in the development of the Project Schedule in the 

manner set forth in this Agreement, shall be provided an 
opportunity to comment upon and propose revisions to the 
Project Schedule prior to release and/or publication of the 
Project Schedule, and shall be provided an opportunity to 
comment upon and propose changes to all revisions of and 
updates to the Project Schedule prior to release and/or 
publication thereof.  Design Professional’s failure to comply 
with the Project Schedule (and all revisions and updates 
thereto) may cause economic damages to the University 
including but not limited to claims by the CM/Contractor to be 
compensated for delays in construction of the Project, claims 
by the CM/Contractor for acceleration of construction to 
compensate for delays caused by the Design Professional, and 
damages incurred by the University as a result of its inability to 
use the Project in the manner and within the time anticipated by 
the University. 
 
2.14.2 Design Professional shall submit its proposed work plan 
for the performance of Design Professional's services within 
{          } calendar days following the later of (1) the execution 
date of this Agreement, or (2) the date on which University 
authorizes Design Professional to begin performing Schematic 
Design Phase services.  Design Professional’s work plan shall 
include without limitation, a schedule for how Design 
Professional will comply with Project Schedule.  The University 
will consider Design Professional’s proposed work plan in 
preparing revisions and updates to the Project Schedule.  
Design Professional shall regularly provide information to the 
University regarding Design concerning its ability to comply 
with the Project Schedule (and any proposed revisions or 
updates thereto), and shall revise its work plan to conform to 
each revision of and/or update to the Project Schedule. 
 
Design Professional's work plan shall include allowances for 
the periods of time required for University's review and 
approval of submissions and for approvals by authorities 
having jurisdiction over the Project.  
 
ARTICLE 3 
 
DESIGN PROFESSIONAL'S SERVICES AND  
RESPONSIBILITIES-ADDITIONAL SERVICES 
 
Unless required to be performed as part of basic services, the 
services described in this Article 3 are additional services.  
These Additional Services shall be paid for by University, as 
provided in this Agreement, in addition to the compensation for 
Basic Services.  Design Professional shall provide Additional 
Services only when and as authorized in a written Agreement 
Change Authorization signed by University.  No Additional 
Services shall be compensable unless so authorized. 
 
3.1 PRE-CONSTRUCTION PHASES 
 
3.1.1 Provide analyses of University's need and formal 
programming documentation of the requirements of the Project. 
 
3.1.2 Provide planning surveys, site evaluations, 
environmental studies, or comparative studies of prospective 
Project sites. 
 
3.1.3 Provide services to investigate existing conditions or 
facilities, to make measured drawings thereof, or to verify the 
accuracy of drawings or other information furnished by 
University beyond those reasonably and customarily provided 
in Basic Services except that additional information 
recommended by the Design Professional in accordance with 
subparagraph 2.1.9 shall not entitle Design Professional to 
additional compensation. 
 
3.1.4 Provide planning services for tenant or rental spaces. 
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3.1.5 Provide financial feasibility studies or other special 
studies. 
 
3.1.6 Prepare special surveys, environmental studies, and 
submissions required for review or approval by governmental 
authorities or others having jurisdiction over the Project except 
submittals required for approval of the Construction Documents 
and as required to prepare Change Orders under basic 
services as stipulated in subparagraph 2.9.2, if applicable.  
 
3.1.7 Prepare revisions to the documents during the 
Schematic Design, Design Development, Construction 
Documents, Bidding, and Construction Phases when these 
revisions are inconsistent with data or written approvals 
previously given by University, excluding (1) corrections of 
design errors or omissions, and (2) modifications of the 
Construction Documents in accordance with paragraphs 2.4, 
2.5, 2.12 and 2.13 herein.  [Delete reference to Paragraph 2.13 
if 2.13 is not used.] 
 
3.1.8 Provide services related to future facilities, systems and 
equipment that are not intended to be constructed during the 
construction period or that are not anticipated in the Project 
Program. 
 
3.1.9 Provide interior design and similar services required for 
or in connection with the selection, procurement, or installation 
of furniture, furnishings and related equipment that are not 
included in the Construction Documents. 
 
3.1.10 Provide detailed quantity surveys or inventories of 
material, equipment, and labor. 
 
3.1.11 Make investigations or take inventories of materials or 
equipment, or make valuations and detailed appraisals of 
existing facilities. 
 
3.1.12  Provide analyses of owning and operating costs, except 
as needed to prepare the energy analysis required by 
subparagraph 2.4.4 herein or to participate in Value 
Engineering sessions as required by paragraph 2.13. 
 
3.1.13 Provide perspective drawings, models, and mock-ups, 
including slides thereof except as indicated in subparagraph 
2.2.9 for Regents presentation. 
 
3.2 CONSTRUCTION PHASE 
 
{IF SUBPARAGRAPH 2.9.2 VERSION 1 IS USED, USE THE 
FOLLOWING SUBPARAGRAPHS  3.2.1 AND 3.2.2: 
3.2.1 Prepare drawings, specifications, supporting data, and 

other services in connection with Change Orders. 
 
3.2.2   Subject to the limitation in subparagraph 2.9.2, Design 
Professional will be paid for these services, as an Additional 
Service, if it (1) submits a written estimate of the cost of such 
service within {DAYS} of the notification that the services are 
required and (2) the cost of such services do not exceed the 
estimated amount, as thereafter approved in writing by 
University. Under no circumstances will the Design 
Professional be entitled to compensation in excess of 
{AMOUNT} for such services for any individual Change Order 
without such prior written approval of University.} 
 
{IF SUBPARAGRAPH 2.9.2 VERSION 2 IS USED, ADD THE 
FOLLOWING SUBPARAGRAPH 3.2.1: 
3.2.1 Prepare drawings, specifications, supporting data, and 
other services in connection with Change Orders after the 
percent change in the Construction Contract Sum as stated in 
subparagraph 2.9.2 has been met.} 
 

3.3 POST-CONSTRUCTION 
 
3.3.1 Provide services as necessary to correct major defects 
or deficiencies in the Work of CM/Contractor when such 
defects or deficiencies require services in excess of those 
reasonably expected on a project of this type, size and 
complexity, excluding warranty items, provided that such 
defects or deficiencies are not caused in whole or in part by 
errors or omissions on the part of the Design Professional.  
 
3.3.2 Provide extensive assistance in the utilization of any 
equipment or system; prepare operation and maintenance 
manuals; train personnel for operation and maintenance; and 
consult during operation. 
 
3.3.3 Provide services after the issuance of the final 
Certificate For Payment   provided that these services do not 
relate to the guarantee or warranty services described in 
paragraph 2.11 or to corrections of design errors or omissions. 
 
3.3.4 Provide services regarding replacement of any Work 
damaged by fire or other cause (excluding any cause resulting 
from the negligent acts, errors, or omissions by Design 
Professional). 
 
3.4 GENERAL 
 
3.4.1 Provide services in connection with a public hearing, 
mediation, arbitration proceeding, or legal proceeding, except 
where Design Professional is party thereto. 
 
3.4.2 Provide services made necessary by the termination of 
CM/Contractor but only to the extent such services exceed the 
level of service that would have been provided in the absence 
of a termination of CM/Contractor. 
 
ARTICLE 4 
 
UNIVERSITY RIGHTS AND RESPONSIBILITIES 
 
4.1 ADMINISTRATION 
 
4.1.1 University shall designate, in writing, an Administrator 
who will act on behalf of University with respect to this 
Agreement.  Design Professional shall accept directives only 
from University's Designated Administrator and not from other 
University employees or consultants.  University may replace 
University's Designated Administrator at its sole option; if this 
replacement is made, University shall notify Design 
Professional in writing. 
 
4.1.2 University shall designate, in writing, prior to bidding, a 
University Representative.  
 
4.2 PROVISION OF INFORMATION, SURVEYS, AND 

REPORTS 
 
4.2.1 University has furnished the exhibits set forth in 
paragraph 12.2.1, which are hereby incorporated and made a 
part of this Agreement. 
 
4.2.2 University shall have the right to make changes to the 
Project Program (Exhibit H).  When such changes increase the 
duties of Design Professional beyond those reasonably and 
customarily provided in Basic Services, Design Professional 
shall be compensated in accordance with this Agreement.  
 
4.2.3 University shall have the right to make reasonable 
changes to its Bidding Documents and Design Professional 
shall be bound by such changes.  When such changes 
increase the duties of Design Professional, beyond those 
reasonably and customarily provided in Basic Services, Design 
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Professional shall be compensated in accordance with this 
Agreement. 
 
4.2.4 University shall furnish structural, mechanical, electrical, 
chemical, soils, and other tests, inspections, and reports as 
required by law or by the Contract Documents, which are not 
required to be furnished by CM/Contractor under the Contract 
Documents. 
 
4.2.5 University shall revise and update the Project Schedule 
as dates and durations applicable to the Project such as 
funding deadlines, review periods, anticipated periods of 
Project suspension, and construction deadlines become 
known.  Design Professional shall comply with all time 
requirements for work of the Design Professional that are set 
forth in the Project Schedule (and revisions and updates 
thereto). 
 
4.2.6 If required for the performance of Design Professional's 
services, University shall furnish an accurate land survey of the 
Project site, giving, as applicable, grades and lines of streets, 
alleys, pavements, and adjoining property; rights-of-way, 
restrictions, easements, encroachments, zoning, deed 
restrictions, boundaries, and contours of the site; locations, 
dimensions, and floor elevations pertaining to existing 
buildings, other improvements, and trees; and information in 
University's possession concerning available service and utility 
lines, both public and private. 
 
4.2.7 University shall furnish geotechnical data when these 
data are reasonably deemed necessary by Design 
Professional, including test logs, soil classifications, soil 
bearing values, and other data necessary to define subsoil 
conditions. 
 
4.2.8 The format to be used by Design Professional in its 
preparation of the Specifications shall be as stipulated in 
Supplemental Requirements (Exhibit C). 
 
4.2.9 The services, information, surveys, and reports required 
by this Article 4 shall be furnished at University's expense. 
 
ARTICLE 5 
 
COMPENSATION 
 
{USED WHEN A SINGLE LUMP SUM IS NEGOTIATED FOR 
THE ENTIRE WORK ON THE PROJECT.  IF THE LUMP SUM 
IS ONLY FOR THE SCHEMATIC DESIGN AND DESIGN 
DEVELOPMENT PHASES, ADJUST PHASING SCHEDULE 
AS APPROPRIATE.} 
 
University will compensate Design Professional for the scope of 
services provided, in accordance with this Article 5 and with the 
other terms and conditions of this Agreement, as follows: 
 
5.1 COMPENSATION FOR BASIC SERVICES 
 
5.1.1 The fee for Basic Services shall be computed as 
follows: 
 
For services rendered in accordance with this Agreement, the 
basis for compensation shall be a lump-sum fee in the amount 
of  ${          }, payable upon completion of each Project phase, 
after the review and approval by University, in accordance with 
the following rate schedule. Services required by the Design 
Development Phase and the Construction Documents Phase 
shall only be performed, and University will only be obligated to 
compensate the Design Professional therefore, if University 
has issued a notice to proceed under paragraphs 2.3.1 and 
2.3.2: 
 

NOTE:  AS AN ALTERNATIVE TO PAYMENT AT THE 
COMPLETION OF EACH PHASE, MONTHLY PAYMENTS 
BASED ON THE PERCENTAGE OF COMPLETION MAY BE 
MADE, NOT TO EXCEED THE TOTAL FEE DUE FOR EACH 
PHASE. 
 
Phase or Stage Rates of Portions of Total Fees 
Completed to be Paid at Completion  
 
Schematic  { %} 
Design Phase 
 
Design Development Increase to { %} 
Phase 
 
Construction Documents Increase to { %} 
Phase 
 
Bidding Phase (Award of Increase to { %} 
Bid Packages)   (or a proportional percentage 
                                   when a portion of the Project is awarded) 
 
Construction               (Proportional monthly payments of {%}  
Phase                       the fee, prorated to the proportion of the  
                       Project construction that is certified as complete) 
 
Construction Increase to { %} 
Completed 
 
Receipt of Design Professional's Increase to { %} 
Record Documents 
 
Guarantee to Repair Period Increase to 100% 
Services Completed 
    
5.2 COMPENSATION FOR ADDITIONAL SERVICES 
 
5.2.1 For the Additional Services of Design Professional, as 
described in Article 3, including the Additional Services of 
consultants, compensation shall be in accordance with the 
attached Rate Schedule, Exhibit B. 
 
5.2.2 If the Contract Time initially established in the Contract 
Documents is exceeded or extended by {          } calendar days 
through the fault of University or CM/Contractor and through no 
fault of Design Professional, compensation for any Basic 
Services provided during this extended period of the 
construction period of the construction contract shall be 
adjusted to compensate Design Professional for any additional 
costs reasonably incurred by Design Professional as the result 
of such delay, provided University has approved such 
adjustments in advance.  These extended Basic Services shall 
be approved, in writing, by University and shall not include 
Basic Services that would have been performed under this 
Agreement had the initial Contract Time not been substantially 
exceeded or extended. 
 
5.3 REIMBURSABLE EXPENSES 
 
5.3.1 For Reimbursable Expenses, as described in this 
paragraph 5.3, only actual costs plus a 10% handling fee will 
be reimbursed.  Paid invoices or other proof of payment shall 
be submitted when requesting reimbursement. 
 
5.3.2 Reimbursable Expenses are paid in addition to the 
compensation for Basic and Additional Services and are actual 
expenditures made by Design Professional and Design 
Professional’s consultants in the interest of the Project, for the 
following expenses: 
 
{THE FACILITY HAS THE OPTION TO CHANGE 
SUBPARAGRAPH 5.3.2 AS NEEDED.} 
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.1 Transportation and living expenses while traveling 
outside the {NAME OF REGION} area.  Transportation, 
lodging, and per diem expenses for travel between 
Design Professional's offices and the consultants’ 
offices and between Design Professional's and 
consultants’ offices and University's facility are not 
reimbursable.  Transportation expenses shall be paid on 
the same basis and shall be subject to the same 
conditions as those in effect for employees of University, 
pursuant to Transportation, Per Diem, and Mileage 
Reimbursement Schedule (Exhibit G).  These expenses 
shall not be compensable unless authorized, in writing, 
in advance by University. 

 
.2 Expenses for reproductions, long distance 
communications (including modem linkage) between 
University and Design Professional, postage, handling 
and delivery for Drawings, Specifications, and other 
documents, excluding reproductions for office use by 
Design Professional and Design Professional's 
consultants; copies specified herein for the Schematic 
Design, Design Development, Construction Documents 
and Bidding Phases; and other sets as required under 
Basic Services (Article 2). 

 
ARTICLE 6 
 
PAYMENTS 
 
6.1 PAYMENTS FOR BASIC SERVICES 
 
6.1.1 Payments for Basic Services, as defined in Article 2, 
shall be made as stipulated in subparagraph 5.1.1. 
 
NOTE:  THE FACILITY HAS THE OPTION TO PRORATE 
CONSTRUCTION ADMINISTRATION FEE OR RATE 
SCHEDULE. 
 
6.2 PAYMENTS FOR ADDITIONAL SERVICES AND 

REIMBURSABLE EXPENSES 
 
6.2.1 Payments for Design Professional's Additional Services, 
as defined in Article 3, and for Reimbursable Expenses, as 
defined in paragraph 5.3, shall be made monthly after 
presentation of Design Professional's statement of services 
rendered, or expenses incurred, with invoices, receipts and 
other justification thereof. 
 
6.2.2 Payments related to paragraph 5.2.2 shall be made 
monthly after presentation of Design Professional’s statement 
of services rendered, or expenses incurred, with invoices, 
receipts and other justification thereof unless otherwise agreed 
by the parties thereto. 
 
6.3 PROJECT SUSPENSION 
 
6.3.1 If the Project is suspended or abandoned for more than 
{          } consecutive months, and such suspension was not 
scheduled at the beginning of the Project, as provided under 
subparagraph 4.2.5, Design Professional shall be compensated 
for all authorized services performed prior to the receipt of 
written notice from University of such suspension or 
abandonment, together with Reimbursable Expenses then due. 
 If the Project is resumed after being suspended for more than 
{          }consecutive months, Design Professional's 
compensation shall be adjusted as mutually agreed to 
compensate Design Professional for any additional costs 
reasonably incurred as the result of the suspension. 
 
ARTICLE 7 
 

DESIGN PROFESSIONAL'S RECORDS AND FILES 
 
7.1 MAINTAINING BOOKS AND RECORDS 
 
Books and records relating to this Agreement shall be 
maintained in accordance with generally accepted accounting 
principles.  University or University's authorized representative 
shall have access to, the right to audit and the right to copy 
pertinent parts of Consultants’ books and records.  Consultants 
records shall include but not be limited to accounting records 
(hard copy, as well as computer readable data); contracts; 
payroll records; subconsultant agreements; vendor 
agreements; purchase orders; leases; original estimates; 
estimating work sheets; correspondence; receipts; memoranda; 
and any other supporting evidence deemed necessary to 
substantiate charges under this agreement.  All such books 
and records shall be preserved for a period of at least 3 years 
from the date of Final Payment under this Agreement.  
 
7.2 AVAILABILITY OF BOOKS AND RECORDS 
 
Design Professional and Design Professional’s consultants 
shall make their files available for inspection and copying by 
University upon reasonable notice.  Such files shall be 
maintained for a period of at least 3 years from the date of Final 
Payment under this Agreement.  Design Professional shall 
include appropriate language in consultant’s agreements to 
enforce the provision of this paragraph 7.2. 
 
ARTICLE 8 
 
OWNERSHIP AND USE OF DOCUMENTS 
 
{THERE ARE TWO OPTIONS FOR ARTICLE 8: THE FIRST 
LISTED IS STANDARD, THE SECOND IS TO BE USED IF 
THE DESIGN IS PURCHASED FOR REUSE.} 
 
8.1 DRAWINGS, SPECIFICATIONS, AND 
 PRESENTATION MATERIALS 
 
8.1.1 Drawings and Specifications shall become the property 
of University, whether or not the Project for which they are 
made is executed.  Design Professional shall be permitted to 
retain copies, including reproducible copies, of the Drawings 
and Specifications for information and reference except as 
provided in paragraph 8.2.  Neither University nor Design 
Professional shall use the Drawings and Specifications as a 
whole or in substantial part on other projects, but either may 
reuse details of the Drawings for other projects. 
 
8.1.2 All presentation drawings, slides, and models shall 
become and remain the property of University. 
 
8.2 CONSTRUCTION DOCUMENTS 
 
8.2.1 Design Professional, upon request, shall provide copies 
of the Construction Documents in the number required by 
University for bidding and construction purposes; the 
reproduction expense shall be borne by University.  University 
reserves the right to select the type of document reproduction 
and to establish where the reproduction will be accomplished. 
 
8.2.2 University may use the Construction Documents, 
without Design Professional's consent, on in connection with 
the Project, including without limitation, future additions, 
alterations, connections, repairs, information, reference, use, or 
occupancy. 
 
8.2.3 Except as provided in subparagraphs 8.2.1 and 8.2.2 
University will not use the Construction Documents for another 
project without Design Professional's written consent. 
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{IF THE FACILITY WISHES TO PURCHASE THE DESIGN 
FOR REUSE, DELETE THE ABOVE PARAGRAPHS AND 
USE THE FOLLOWING: 
 
8.1 DRAWINGS, SPECIFICATIONS, AND  
 PRESENTATION MATERIALS 
 
8.1.1 The Construction Documents, the Drawings and 
Specifications, and the Designs depicted in them shall become 
the property of University whether the Project for which they are 
made is executed or not.  Design Professional shall be 
permitted to retain copies, including reproducible copies, of 
Drawings and Specifications for information and reference.  
The Drawings and Specifications shall not be used as a whole, 
or in substantial part, by Design Professional on other projects 
by Design Professional may reuse details of the Drawings for 
other Projects. 
 
8.1.2 All presentation drawings, slides, and models shall 
become and remain the property of University. 
 
8.2 CONSTRUCTION DOCUMENTS 
 
8.2.1 Design Professional, upon request, shall provide copies 
of the Construction Documents for bidding and construction 
purposes in the number required by University.  The expense of 
reproduction shall be borne by University.  University reserves 
the right to select the type of reproduction and to establish 
where the reproduction of documents will be accomplished. 
 
8.2.2 University may use the Construction Documents, the 
Drawings and Specifications and the designs depicted in them 
without additional compensation to Design Professional, for 
whatever purpose it deems fit including, without limitation: 
 
           .1 On or in connection with the Project, including 
without limitation, future additions, alterations, connections, 
repairs, information, reference, use or occupancy; and 
 
           .2 On other projects.} 
 
8.3 INDEMNIFICATION 
 
8.3.1 University will defend, indemnify and save harmless 
Design Professional, its officers, agents and employees from 
any costs or claims for damages arising from University's use, 
on other projects, of the Construction Documents, the Drawings 
and Specifications, or the designs depicted in them.  As used in 
this Article 8, use on other projects does not include any of the 
uses specified in subparagraph 8.2.2.1. 
 
8.3.2 Notwithstanding paragraph 8.3.1, University will not 
defend, indemnify or save harmless Design Professional, its 
officers, agents, or employees from any costs or claims 
asserted or imposed by any person or entity claiming that 
University's use of the Construction Documents, the Drawings 
and Specifications, or the designs depicted in them is contrary 
to or in violation of any copyright, patent, trade secret, trade 
name, trademark, or any proprietary, contractual or legal right 
pertaining to their use. 
 
ARTICLE 9 
 
DISPUTES 
 
9.1 NEGOTIATION 
 
9.1.1 The parties will attempt in good faith to resolve any 
controversy or Claim arising out of or relating to this Agreement 
by negotiation. 
 
9.2 MEDIATION 

 
9.2.1 Within 60 days, but no earlier than 30 days, following 
the earlier of (1) receipt of notice by the other party from the 
American Arbitration Association (AAA) of the disputing party’s 
demand for arbitration or (2) receipt by the other party of the 
disputing party’s notice of election to litigate, the parties shall 
submit the matter to non-binding mediation administered by the 
AAA under its construction industry mediation rules, unless 
waived by mutual stipulation of both parties. 
 
9.3 ARBITRATION OR LITIGATION 
 
Disputes arising from this Agreement between Design 
Professional and University which cannot be settled through 
negotiation or mediation shall be subject to arbitration or 
litigation as follows 
 
9.3.1 Arbitration with CM/Contractor.  If any claim arises 
under the Construction Contract Documents for the Project and 
is submitted to arbitration, and either CM/Contractor or 
University claims that the acts or omissions of Design 
Professional are involved, in whole or in part, any claim by 
University against Design Professional arising out of or in 
connection therewith may be asserted, at the option of 
University, against Design Professional in the same arbitration 
proceeding which shall be conducted under the procedures 
specified in the General Conditions of the construction contract. 
 
9.3.2 Litigation with CM/Contractor.  If any claim arises under 
the Construction Contract Documents for the Project and is 
submitted to litigation, and either CM/Contractor or University 
claims that the acts or omissions of Design Professional are 
involved, in whole or in part, any claim by University against 
Design Professional arising out of or in connection therewith 
may be asserted, at the option of University, against Design 
Professional in the same litigation. 
 
9.3.3 Arbitration without CM/Contractor.  Disputes arising from 
this Agreement between Design Professional and University 
which cannot be settled through negotiation or mediation, and 
which are not resolved by arbitration or litigation pursuant to 
subparagraphs 9.3.1. and 9.3.2 shall be subject to arbitration 
without CM/Contractor conducted in accordance with the 
Construction Industry Arbitration Rules of the AAA then in 
effect (except as otherwise provided in this Agreement).  The 
following additional modifications shall be made to the 
aforesaid Rules of the AAA: 
 

.1 Civil discovery shall be permitted for the 
production of documents and taking of 
depositions.  Other discovery may be permitted in 
the discretion of the arbitrator.  All disputes 
regarding discovery shall be decided by the 
arbitrator. 

 
.2 University’s Representative and/or University’s 

consultants, shall if required by agreement with 
University, upon demand by University, join in and 
be bound by the arbitration. 

 
.3 Concurrent disputes subject to this subparagraph 

9.3.3 shall be consolidated into a single arbitration 
unless the parties otherwise agree in writing. 

 
.4 No hearing shall be held prior to final completion 

of the Project unless University and Design 
Professional otherwise agree in writing. 

 
.5 The exclusive forum for determining arbitrability 

shall be the Superior Court of the State of 
California. 

 



 
 
October 15, 2003 EDPA-14  Executive Design Professional  
EDPA for CM at Risk - Revision 1  Agreement for CM At-Risk Delivery  

.6 If total claims are less than $50,000, AAA 
expedited procedures as modified by this Article 9 
shall apply.  If total claims are between $50,000 
and $100,000 they shall be heard by a single 
arbitrator who shall be an attorney.  If total claims 
are in excess of $100,000 and are submitted to 
arbitration, the controversy shall be heard by a 
panel of 3 arbitrators, one of whom shall be an 
attorney. 

 
.7 The AAA shall submit simultaneously to each 

party to the dispute an identical list of at least 10 
names of persons chosen from the National Panel 
of Commercial Arbitrators, and each party to the 
dispute shall have 10 days from the date of 
receipt in which to cross off any names objected 
to, number the remaining names in order of 
preference and return the list to AAA.  If the 
expedited procedures of the AAA are applicable, 
the AAA shall submit simultaneously to each party 
an identical list of 5 proposed arbitrators drawn 
from the National Panel of Commercial 
Arbitrators, and each party may strike 3 names 
from the list on a peremptory basis and return the 
list to AAA within 10 days from the date of receipt. 

 
Unless University and Design Professional otherwise agree in 
writing, the arbitration decision shall be made under and in 
accordance with the laws of the State of California, supported 
by substantial evidence.  If the total of all claims or cross claims 
submitted to arbitration is in excess of $50,000, the award shall 
contain the basis for the decision, findings of fact, and 
conclusions of law. 
 
Any arbitration award shall be subject to confirmation, vacation 
or correction under the procedures and on the grounds 
specified in the California Code of Civil Procedure including 
without limitation Section 1296. 
 
The expenses and fees of the arbitrators and the administrative 
fees of the AAA shall be divided among the parties equally.  
Each party shall pay its own counsel fees, witness fees, and 
other expenses incurred for its own benefit. 
 
The University may offset against the outstanding contract 
balance the amount of the University's own affirmative claims 
against the Design Professional provided such claims are 
based upon alleged breaches of this Agreement or alleged 
failure to conform to the professional standard care set forth in 
Article 1.2 of this Agreement.  The University shall inform the 
Design Professional in writing of its intention to offset on or 
before exercising its right to offset under this Agreement. Within 
three days following receipt of such written notice, the Design 
Professional may elect to submit the issue of the University's 
intention to offset to non-binding mediation administered by the 
AAA. Such mediation shall take place not less than {NUMBER} 
days and not more than {NUMBER} days following the date that 
the University receives notice of Design Professional's election 
to mediate regarding the University's intention to offset.  The 
University's obligation to pay any outstanding contract balance 
shall be stayed and tolled until the first business day following 
the date of the mediation concerning the University's intention 
to offset. If the University decides to exercise its right to offset 
following mediation regarding the University's intention to 
offset, notice of such offset shall be given to Design 
Professional by University in writing.  If Design Professional 
does not demand mediation concerning the University's 
intention to offset, then the University's notice of its intention to 
offset shall be deemed notice of the decision to offset by the 
University.  Irrespective of whether Design Professional elects 
to mediate the issue of the University intention to offset, Design 
Professional may dispute the University's decision to offset by 

demanding arbitration or commencing litigation pursuant to the 
terms of Article 9. 
 
9.4 PERSONAL INJURY, WRONGFUL DEATH OR 

PROPERTY DAMAGE 
 
9.4.1 Claims for personal injury, wrongful death, or property 
damage (other than property damage to University) shall not be 
subject to arbitration under Paragraph 9.3.3. 
 
ARTICLE 10 
 
INDEMNIFICATION AND INSURANCE 
 
10.1 INDEMNIFICATION 

 
10.1.1 Design Professional shall indemnify, defend, and hold 
harmless University and its Regents, officers, employees, 
agents, and representatives (collectively, “Indemnitee”), against 
all liability, demands, claims, costs, damages, injury including 
death, settlements, and expenses (including without limitation, 
interest and penalties) incurred by Indemnitee (“Losses”) 
arising out of the performance of services or Design 
Professional’s other obligations under this Agreement, but only 
in proportion to and to the extent such Losses are caused by or 
result from (1) the negligent acts or omissions of Design 
Professional, its officers, agents, employees, subcontractors, 
consultants, or any person or entity for whom Design 
Professional is responsible (collectively, “Indemnitor”); (2) the 
breach by Indemnitor of any of the provisions of this 
Agreement; or (3) willful misconduct by Indemnitor. 
 
10.1.2 The indemnification obligations under this Article 10 
shall not be limited by any assertion or finding that (1) the 
person or entity indemnified is liable by reason of non-
delegable duty, or (2) the Losses were caused in part by the 
negligence of, breach of contract by, or violation of law by 
Indemnitee.  The obligation to defend shall arise regardless of 
any claim or assertion that Indemnitee caused or contributed to 
the Losses.  Indemnitor’s reasonable defense costs (including 
attorney and expert fees) incurred in providing a defense for 
Indemnitees shall be reimbursed by University except to the 
extent such defense costs arise, under principles of 
comparative fault, from Indemnitor’s (a) negligent acts or 
omissions; (b) breach of any of the provisions of this 
Agreement; or (c) willful misconduct. 
 
10.1.3  Design Professional shall indemnify, defend, and save 
harmless Indemnitee from and against all loss, cost, expense, 
royalties, claims for damages or liability, in law or in equity, 
including, without limitation, attorney’s fees, court costs, and 
other litigation expenses that may at any time arise or be set up 
for any infringement (or alleged infringement) of any patent, 
copyright, trade secret, trade name, trademark or any other 
proprietary right of any person or entity in consequence of the 
use on the Project by Indemnitee of the design or construction 
documents (including any method, process, product, concept 
specified or depicted) supplied by Indemnitor in the 
performance of this Agreement. 
 
10.1.4 Nothing in this Agreement, including the provisions of 
this Article 10, shall constitute a waiver or limitation of any 
rights which Indemnitee may have under applicable law, 
including without limitation, the right to implied indemnity. 
 
10.2 INSURANCE REQUIREMENTS 
 
NOTE:  THE COVERAGE AMOUNTS TO BE LISTED BELOW 
MUST BE EVALUATED FOR EACH AGREEMENT AND 
DISCUSSED WITH THE FACILITY RISK MANAGEMENT 
OFFICE.  LIMITS SHOULD BE ESTABLISHED TO 
REALISTICALLY PROTECT THE UNIVERSITY AND REFER 
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TO THE LATEST REVISION OF THE BUSINESS AND 
FINANCE BULLETIN NO. BUS63. 
 
Design Professional, at Design Professional’s sole cost and 
expense, shall insure its activities in connection with this 
Agreement and shall obtain, keep in force, and maintain 
insurance as listed below.  The coverages required under 
Paragraph 10.2 shall not in any way limit the liability of Design 
Professional. 
 
10.2.1 Either Comprehensive Form General Liability Insurance 
(Contractual, products, and completed operations coverages 
included) with a combined single limit of no less than {$     } per 
occurrence, or Commercial-Form General Liability Insurance 
with coverage and minimum limits as follows: 
 

.1 Each Occurrence {$     } 
 

.2 Products Completed, Operations Aggregate {$     } 
 

.3 Personal and Advertising Injury {$     } 
 

.4 General Aggregate {$     } 
 
10.2.2 Business Automobile Liability Insurance for owned, 
scheduled, non-owned, or hired automobiles, with a combined 
single limit of no less than {$     } per accident. 
 
10.2.3  
{Two options are available, choose one only, delete the other.} 
 
Professional Liability Insurance, with limits of {$     } per claim 
and {$     } in the aggregate. 
 
{OR: 
 
Project specific professional liability insurance will be 
purchased by Design Professional for the Project with limits of 
{$     } per claim and {$     } in the aggregate.} 
 
 
10.2.4 If the above insurance (subparagraphs 10.2.1-10.2.3) is 
written on a claims-made basis, it shall be maintained 
continuously for a period of no less than 3 years after the date 
of Final Completion.  The insurance shall have a retroactive 
date of placement prior to or coinciding with the date services 
are first provided that are governed by the terms of this 
Agreement and shall include, without limitation coverage for 
professional services as called for in this Agreement.  
Insurance required by subparagraphs 10.2.1-10.2.3 shall be (i) 
issued by companies that have a Best rating of A- or better, 
and a financial classification of VIII or better (or an equivalent 
rating by Standard & Poor or Moody’s) or (ii) guaranteed, under 
terms consented to by the University (such consent to not be 
unreasonably withheld), by companies with a Best rating of   A- 
or better, and a financial classification of VIII or better (or an 
equivalent rating by Standard & Poor or Moody’s). 
 
10.2.5 Workers' Compensation as required and under the 
Workers' Compensation Insurance and Safety Act of the State 
of California, as amended from time to time.  Insurance 
required by this subparagraph 10.2.5 shall be issued by 
companies (i) that have a Best rating of B+ or better, and a 
financial classification of VIII or better (or an equivalent rating 
by Standard & Poor or Moody’s) or (ii) that are acceptable to 
the University. 
 
10.2.6 Design Professional, upon the execution of this 
Agreement, shall furnish University with Certificate Of 
Insurance evidencing compliance with this Article 10, including 
the following requirements: 

 

.1 Design Professional shall have the insurance 
company complete University's form, Certificate Of 
Insurance (Exhibit I).  It alone constitutes evidence of 
insurance. 

 
.2  Provide that coverage cannot be canceled 
without 10 days advance written notice to University. 
 
.3 If insurance policies are canceled for non-
payment, University reserves the right to maintain 
policies in effect by continuing to make the policy 
payments and assessing the cost of so maintaining the 
policies against Design Professional. 

 
.4 The General Liability Insurance policy and the 
Business Automobile Liability Insurance policy shall 
name The Regents of the University of California as an 
Additional Insured.  As respects Professional Liability 
include Contractual Liability Coverage or endorsements 
to the insurance policies for Contractual Liability 
Coverage. 

 
.5 All insurance policies shall apply to the negligent 
acts, or omissions of Design Professional, its officers, 
agents, employees, and for Design Professional's legal 
responsibility for the negligent acts or omissions of its 
consultants and anyone directly or indirectly under the 
control, supervision, or employ of Design Professional 
or Design Professional's consultants. 

 
ARTICLE 11 
 
STATUTORY REQUIREMENTS 
 
11.1   NONDISCRIMINATION 
 
11.1.1 In connection with the performance of Design 
Professional pursuant to this Agreement, Design Professional 
will not willfully discriminate against any employee or qualified 
applicant for employment because of race, color, religion, 
ancestry, national origin, local custom, habit, sex, age, sexual 
orientation, physical disability, veteran's status, medical 
condition (as defined in Section 12926 of the California 
Government Code), marital status, or citizenship (within the 
limits imposed by law or by The Regents' policy).  Design 
Professional will take affirmative action to ensure that qualified 
applicants are employed, and that employees are treated 
during employment, without regard to their race, color, religion, 
ancestry, national origin, local custom, habit, sex, age, sexual 
orientation, physical disability, veteran's status, medical 
condition (as defined in Section 12926 of the California 
Government Code), marital status, or citizenship (within the 
limits imposed by law or by The Regents" policy).  This equal 
treatment shall apply, but shall not be limited to, the following: 
upgrade, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including 
apprenticeships. 
 
11.2   PREVAILING WAGE RATES 
 
11.2.1 For purposes of the Article, the term subcontractor or 
consultant shall not include suppliers, manufacturers, or 
distributors. 
 
11.2.2 Design Professional shall comply and shall ensure that 
all subcontractors or consultants comply with Section 1770, 
and the applicable sections that follow, including Section 1775 
of the State of California Labor Code.  References to “Covered 
Services” hereinafter shall mean services performed pursuant 
to this Agreement that are covered by the aforementioned 
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provisions as implemented by the State of California 
Department of Industrial Relations. 
 
11.2.3 The State of California Department of Industrial 
Relations has ascertained the general prevailing per diem 
wage rates in the locality in which the Project is to be 
performed for each craft, classification, or type of worker 
required to perform the Covered Services hereunder.  A 
schedule of the general prevailing per diem wage rates will be 
on file at University’s principal facility office and will be made 
available to any interested party upon request.  By this 
reference, such schedule is made part of the Agreement.  
Design Professional shall pay not less than the prevailing wage 
rates, as specified in the schedule and any amendments 
thereto, to all workers employed by Design Professional in the 
execution of the Covered Services hereunder.  Design 
Professional shall cause all subcontracts or consultant 
agreements to include the provision that all subcontractors or 
consultants shall pay not less than the prevailing rates to all 
workers employed by such subcontractor or consultants in the 
execution of the Covered Services hereunder.  Design 
Professional shall forfeit to University, as a penalty, not more 
than $50 for each calendar day or portion thereof for each 
worker that is paid less than the prevailing rates as determined 
by the Director of Industrial Relations for the work or craft in 
which the worker is employed for any portion of the Covered 
Services hereunder performed by Design Professional or any 
subcontractor or consultant.  The amount of this penalty shall 
be determined by the Labor Commissioner pursuant to 
applicable law.  Such forfeiture amounts may be deducted from 
the Design Professional’s fee.  Design Professional shall also 
pay to any worker who was paid less than the prevailing wage 
rate for the work or craft for which the worker was employed for 
any portion of the Covered Services hereunder, for each day, 
or portion thereof, for which the worker was paid less than the 
specified prevailing per diem wage rate, an amount equal to the 
difference between the specified prevailing per diem wage rate 
and the amount which was paid to the worker. 
 
11.3   PAYROLL RECORDS 
 
11.3.1 Design Professional and all subcontractors or 
consultants shall keep an accurate payroll record, showing the 
name, address, social security number, job classification, 
straight time and overtime hours worked each day and week, 
and the actual per diem wages paid to each journeyworker, 
apprentice, or other employee employed in connection with the 
Covered Services hereunder.  All payroll records shall be 
certified as being true and correct by Design Professional or 
subcontractors or consultants keeping such records; and the 
payroll records shall be available for inspection at all 
reasonable hours at the principal office of Design Professional 
on the following basis: 
 

.1  A certified copy of an employee’s payroll record 
shall be made available for inspection or furnished to 
such employee or the employee’s authorized 
representative on request. 

 
.2  A certified copy of all payroll record shall be made 
available for inspection upon request to University, the 
State of California Division of Labor Standards 
Enforcement, and the Division of Apprenticeship 
Standards of the State of California Division of Industrial 
Relations. 

 
.3  A certified copy of all payroll records shall be 
made available upon request by the public for inspection 
or copies thereof made; provided, however, that the 
request by the public shall be made to either University, 
the Division of Apprenticeship Standards, or the Division 
of Labor Standards Enforcement.  The public shall not 

be given access to such records at the principal offices 
of Design Professional or subcontractors or consultants. 
 Any copy of the records made available for inspection 
as copies and furnished upon request to the public or 
any public agency by University shall be marked or 
obliterated in such a manner as to prevent disclosure of 
an individual’s name, address, and social security 
number.  The name and address of Design Professional 
awarded the Agreement or performing the Agreement 
shall not be marked or obliterated.  

 
11.3.2   Design Professional shall file a certified copy of the 
payroll records with the entity that requested the records within 
10 days after receipt of a written request.  Design Professional 
shall inform University of the location of such payroll records for 
the Project, including the street address, city, and county; and 
Design Professional shall, within 5 working days, provide notice 
of change of location of such records.  In the event of 
noncompliance with the requirements of the Paragraph or with 
the State of California Labor Code Section 1776, Design 
Professional shall have 10 days in which to comply following 
receipt of notice specifying in what respects Design 
Professional must comply.  Should noncompliance still be 
evident after the 10-day period, Design Professional shall forfeit 
to University, as a penalty, $25 for each day, or portion thereof, 
for each worker, until strict compliance is accomplished.  Such 
forfeiture amounts may be deducted from the Design 
Professional’s fee. 
 
11.4 APPRENTICES 
 
11.4.1   Only apprentices, as defined in the State of California 
Labor Code Section 3077, who are in training under 
apprenticeship standards and written apprentice agreements 
under Chapter 4, Division 3, of the State of California Labor 
Code, are eligible to be employed by Design Professional and 
subcontractors or consultants as apprentices for the Covered 
Services hereunder.  The employment and training of each 
apprentice shall be in accordance with the provisions of the 
apprenticeship standards and written apprentice agreements 
under which the apprentice is training. 
 
11.4.2   Every apprentice shall be paid the standard wage to 
apprentices, under the regulations of the craft or trade at which 
the apprentice is employed, and shall be employed only for the 
Covered Services hereunder in the craft or trade to which the 
apprentice is indentured. 
 
11.4.3   When Design Professional or subcontractors or 
consultants employ workers in any apprenticeship craft or trade 
for the Covered Services hereunder, Design Professional or 
subcontractors or consultants shall apply to the joint 
apprenticeship committee, which administers the 
apprenticeship standards of the craft or trade in the area of the 
Project site, for a certificate approving Design Professional or 
subcontractors or consultants under the apprenticeship 
standards for the employment and training of apprentices in the 
area of the Project site.  The committee will issue a certificate 
fixing the number of apprentices or the ratio of apprentices to 
journeyworkers who shall be employed in the craft or trade on 
the Covered Services hereunder.  The ratio will not exceed that 
stipulated in the apprenticeship standards under which the joint 
apprenticeship committee operates; but in no case shall the 
ratio be less than 1 apprentice for each 5 journeyworkers, 
except as permitted by law.  Design Professional or 
subcontractors or consultants shall, upon the issuance of the 
approval certificate in each such craft or trade, employ the 
number of apprentices or the ratio of apprentices to 
journeyworkers fixed in the certificate issued by the joint 
apprenticeship committee or present an exemption certificate 
issued by the Division of Apprenticeship Standards. 
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11.4.4   “Apprenticeship craft or trade”, as used in this 
Paragraph, shall mean a craft or trade determined as an 
apprenticeship occupation in accordance with rules and 
regulations prescribed by the Apprenticeship Council. 
 
11.4.5   If Design Professional or subcontractors or consultants 
employ journeyworkers or apprentices in any apprenticeship 
craft or trade in the area of the Project site, and there exists a 
fund for assisting to allay the cost of the apprenticeship 
program in the trade or craft, to which fund or funds other 
contractors in the area of the Project site are contributing, 
Design Professional and subcontractors or consultants shall 
contribute to the fund or funds in each craft or trade in which 
they employ journeyworkers or apprentices on the Covered 
Services hereunder in the same amount or upon the same 
basis and in the same manner done by the other contractors.  
Design Professional may include the amount of such 
contributions in computing its compensation under the 
Agreement; but if Design Professional fails to do so, it shall not 
be entitled to any additional compensation therefore from 
University. 
 
11.4.6   In the event Design Professional willfully fails to comply 
with this Paragraph 11.4, it will be considered in violation of the 
requirements of the Agreement. 
 
11.4.7   Nothing contained herein shall be considered or 
interpreted as prohibiting or preventing the hiring by Design 
Professional or subcontractors or consultants of journeyworker 
trainees who may receive on-the-job training to enable them to 
achieve journeyworker status in any craft or trade under 
standards other than those set forth for apprentices. 
 
11.5 WORK DAY 
 
11.5.1   Design Professional shall not permit any worker 
providing Covered Services to labor more than 8 hours during 
any 1 day or more than 40 hours during any 1 calendar week, 
except as permitted by law and in such cases only upon such 
conditions as are provided by law.  Design Professional shall 
forfeit to University, as a penalty, $25 for each worker 
employed in the execution of the Agreement by Design 
Professional, or any subcontractors or consultant, for each day 
during which such worker is required or permitted to work 
providing Covered Services more than 8 hours in day 1 day 
and 40 hours in any 1 calendar week in violation of the terms of 
this Paragraph or in violation of the provisions of any law of the 
State of California.  Such forfeiture amounts may be deducted 
from the compensation otherwise due under this Agreement.  
Design Professional and each subcontractor or consultant shall 
keep, or cause to be kept, an accurate record showing the 
actual hours worked each day and each calendar week by each 
worker employed under this Agreement, which record shall be 
kept open at all reasonable hours to the inspection of 
University, its officers and agents, and to the inspection of the 
appropriate enforcement agency of the State of California. 
 
ARTICLE 12 
 
EXTENT OF AGREEMENT 
 
12.1 AUTHORITY OF AGREEMENT 
 
12.1.1 This Agreement represents the entire and integrated 
agreement between University and Design Professional and 
supersedes all prior negotiations, representations, or 
agreements, either written or oral.  This Agreement may be 
amended only by a written instrument signed by both University 
and Design Professional. 
 
12.2 EXHIBITS 
 

12.2.1 This Agreement includes the following exhibits attached 
hereto: 
 
Exhibit A:  General Conditions of University's Bidding 
Documents; Specifications, Division 1, General Requirements 
Exhibit B:  Design Professional Rate Schedule 
Exhibit C:  Supplemental Requirements 
Exhibit D:  Regulatory Agencies & Approvals Requirements 
Exhibit E:  Format for Listing Rooms and Spaces 
Exhibit F:  Value Engineering 
Exhibit G:  Transportation, Per Diem, and Mileage 
Reimbursement Schedule 
Exhibit H:  Project Program (dated {          } ) includes 
{SPECIFY ITEMS INCLUDED, e.g. PPG, DPP, and Facility 
Planning Guidelines} 
Exhibit I: University of California Certificate of Insurance 
Exhibit J: Constructability Analysis 
 
{USE THE FOLLOWING EXHIBIT WHEN USING ARTICLE 5 - 
LUMP-SUM SCHEMATIC DESIGN AND DESIGN 
DEVELOPMENT PHASES ONLY (SEE 5.1): 
Exhibit K:  Lump-Sum Fee} 
 
{USE THE FOLLOWING EXHIBIT TO DEFINE MILESTONES 
IN THE PROJECT SCHEDULE:} 
Exhibit L:  Project Schedule 
 
12.3 THIRD-PARTY BENEFICIARIES 
 
12.3.1 Nothing contained in this Agreement is intended to 
make the CM/Contractor or any construction Subcontractor 
(regardless of tier), any employee or agent of the construction 
Contractor or any Subcontractor or any person, including any 
consultant of Design Professional (regardless of tier), a third-
party beneficiary of any obligations between University and 
Design Professional. 
 
ARTICLE 13 
 
FEDERAL AND STATE GRANTS 
 
In the event that a federal or state grant or other federal or 
state financing is used in the funding of this Project, Design 
Professional shall permit the funding agency or its designee 
access to, and grant the funding agency the right to examine, 
documents covering the services performed under this 
Agreement.  Design Professional shall comply with applicable 
federal or state agency requirements including, but not limited 
to, the requirements regarding hours, overtime compensation, 
nondiscrimination, and contingent fees. 
 
ARTICLE 14 
 
NOTICES 
 
14.1 UNIVERSITY 
 
Any notice may be served upon University by delivering it, in 
writing, to University at the address set forth on the last page of 
this Agreement, or by depositing it in a United States Postal 
Service deposit box with the postage fully prepaid and with the 
notice addressed to University at the aforementioned or by 
sending a facsimile of the notice to University’s facsimile 
number set forth on the last page of this Agreement.  Notice is 
effective only if and when it is actually received. 
 
14.2 DESIGN PROFESSIONAL 
 
Any notice may be served upon Design Professional by 
delivering it, in writing, to Design Professional at the address 
set forth on the last page of this Agreement, by depositing it in 
a United States Postal Service deposit box with the postage 



 
 
October 15, 2003 EDPA-18  Executive Design Professional  
EDPA for CM at Risk - Revision 1  Agreement for CM At-Risk Delivery  

fully prepaid and with the notice addressed to Design 
Professional at the aforementioned address, or by sending a 
facsimile of the notice to Design Professional’s facsimile 
number set forth on the last page of this Agreement.  Notice is 
effective only if and when it is actually received. 
 
ARTICLE 15 
 
SUCCESSORS AND ASSIGNS 
 
This Agreement shall be binding upon University and Design 
Professional and their respective successors and assigns.  
Neither the performance of this Agreement, nor any part 
thereof, nor any monies due or to become due hereunder, may 
be assigned by Design Professional without the prior written 
consent and approval of University. 
 
15.1 DESIGN PROFESSIONAL'S DEATH OR  
 INCAPACITATION 
 
15.1.1 If Design Professional transacts business as an 
individual, upon Design Professional's death or incapacitation, 
University may, at its option, terminate this Agreement as of the 
date of such event.  If so terminated, neither Design 
Professional, nor Design Professional's estate shall have any 
further right to perform hereunder, and University shall pay 
Design Professional or the estate the compensation payable 
under Article 5 for any services rendered prior to this 
termination not theretofore paid.  This compensation shall be 
reduced by the amount of additional costs that will be incurred 
by University by reason of this termination. 
 
15.1.2 If there is more than one Design Professional, and any 
one of them dies or becomes incapacitated, and the others 
continue to render the services covered herein, University will 
make payments to those continuing as though there had been 
no such death or incapacitation; University will not be obliged to 
take any account of the person who died or became 
incapacitated, or to make any payment to this person or this 
person's estate.  These provisions shall apply in the event of 
progressive or simultaneous occasions of death or 
incapacitation among any group of persons named as Design 
Professional herein if death or incapacitation befalls the last 
member of this group before the services under this Agreement 
are fully performed, then the rights set forth under 
subparagraph 15.1.1 shall apply. 
 
ARTICLE 16 
 
TERMINATION OF AGREEMENT 
 
16.1 UNIVERSITY - INITIATED TERMINATION 
 
16.1.1 If University determines that Design Professional has 
failed to perform in accordance with the terms and conditions of 
this Agreement, University may terminate all or part of the 
Agreement for cause.  This termination shall be effective if 
Design Professional does not cure its failure to perform within 
10 days (or more, if authorized in writing by University) after 
receipt of a notice of intention to terminate from University 
specifying the failure in performance.  If a termination for cause 
does occur, University will have the right to withhold monies 
otherwise payable to Design Professional until the Project is 
completed.  If University incurs additional costs, expenses, or 
other damages due to the failure of Design Professional to 
properly perform pursuant to the Agreement, these costs, 
expenses, or other damages shall be deducted from the 
amounts withheld.  Should the amounts withheld exceed the 
amounts deducted, the balance will be paid to Design 
Professional upon completion of the Project.  If the costs, 
expenses, or other damages incurred by University exceed the 

amounts withheld, Design Professional shall be liable to 
University for the difference. 
 
16.1.2 University may terminate this Agreement for 
convenience at any time upon written notice to Design 
Professional, in which case University will pay Design 
Professional in full for all services performed and all expenses 
incurred under this Agreement up to and including the effective 
date of termination.  In ascertaining the services actually 
rendered to the date of termination, consideration will be given 
to both completed Work and Work in progress, whether 
delivered to University or in the possession of Design 
Professional, and to authorized Reimbursable Expenses.  No 
other compensation will be payable for anticipated profit on 
unperformed services. 
 
16.2 DESIGN PROFESSIONAL - INITIATED TERMINATION 
 
16.2.1 Design Professional may terminate this Agreement for 
cause if University fails to cure a material default in 
performance within a period of 30 days, or such longer period 
as Design Professional may allow, after receipt from Design 
Professional of a written termination notice specifying the 
default in performance.  In the event of termination for cause by 
Design Professional, University will pay Design Professional in 
accordance with subparagraph 16.1.2. 
 
16.3 DOCUMENTS AND MATERIALS 
 
16.3.1 In the event of Agreement termination by either party for 
any reason, University reserves the right to receive, and Design 
Professional shall promptly provide to University, all Drawings, 
Specifications, models, and other documents and materials 
prepared by Design Professional for the Project.  In the event 
of termination, any dispute regarding the amount to be paid 
under Article 16 shall not derogate from the right of University 
to receive and use any such documents or materials. 
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IN WITNESS WHEREOF, UNIVERSITY and DESIGN PROFESSIONAL have executed this Agreement as of the date first written above 
(see Cover Page). 
 
 
DESIGN PROFESSIONAL FIRM NAME: 
 
By:   {NAME}     {TITLE} 
 
   ____________________________________  _____________________________  

(Signature)      (Date) 
 

 
 
DESIGN PROFESSIONAL FIRM ADDRESS: {          } 
 
 
DESIGN PROFESSIONAL FACSIMILE NUMBER:  {          } 
 
 
EMPLOYER IDENTIFICATION NUMBER:  {          } 
 
 
 
 
 
THE UNIVERSITY SIGNATURE IS NOT TO BE AFFIXED TO THIS DOCUMENT UNTIL IT HAS BEEN SIGNED BY THE DESIGN 
PROFESSIONAL. 
 
THE PERSON SIGNING FOR THE UNIVERSITY MUST HAVE DELEGATED AUTHORITY TO DO SO.  THIS DELEGATION MUST BE 
MADE IN WRITING BY THE FACILITY CHANCELLOR OR BY THE LABORATORY DIRECTOR, AND IT MUST BE MADE IN 
ACCORDANCE WITH THE REGENTS’ STANDING ORDER 100.4. 
 
 
 
 
 
UNIVERSITY: THE REGENTS OF THE UNIVERSITY OF CALIFORNIA 
 
By:   {NAME}     {TITLE} 
 
 
   ____________________________________  _____________________________  

(Signature)      (Date) 
 
 
UNIVERSITY ADDRESS: University of California, {FACILITY NAME}, {MAILING ADDRESS} 
 
 
UNIVERSITY FACSIMILE NUMBER:  {          } 


