Project Name: Suite 300 Tenant Improvement Project No.: 3086541

AGREEMENT

THIS AGREEMENT is made as of the 19th day of February, 2014, between

THE REGENTS OF THE UNIVERSITY OF CALIFORNIA (“University”),

whose Facility is: University of California, Office of the President

whose address for notices is: Building and Administrative Services
University of California, Office of the President
1111 Franklin Street, 7" Floor
Oakland, CA 94607

and Contractor: {Name}

whose address for notices is: {Street Address}
{City, State, Zip}

for the Project: Suite 300 Tenant Improvement
1130 K Street, 3" Floor
Sacramento, CA 95814

University's Responsible Administrator: {Name & Title }

University's Representative is: Pamela Madison, Space Planning Manager
Building and Administrative Services

whose address for notices is: University of California
1111 Franklin Street, Room 7327D
Oakland, CA 9607

Contract Documents for the {Name}
Work Prepared by: {Street Address}
{City, State, Zip}
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Project Name: Suite 300 Tenant Improvement Project No.: 3086541

University and Contractor hereby agree as follows:

ARTICLE 1 WORK

Contractor shall provide all work required by the Contract Documents (the “Work”). Contractor agrees to
do additional Work arising from changes ordered by the University pursuant to Article 7 of the General
Conditions. Contractor shall (1) pay all sales, consumer and other taxes and (2) obtain and pay for any
governmental licenses and permits necessary for the work, other than building and utility permits.

ARTICLE 2 CONTRACT DOCUMENTS

“Contract Documents” means the Advertisement For Bids, Instructions To Bidders, Supplementary
Instructions to Bidders, Bid Form, this Agreement, General Conditions, Supplementary Conditions,
Exhibits, Specifications, List of Drawings, Drawings, Addenda, Notice to Proceed, Change Orders, Notice
of Completion, and all other documents identified in this Agreement that together form the contract
between University and Contractor for the Work (the “Contract”). The Contract constitutes the complete
agreement between University and Contractor and supersedes any previous agreements or
understandings.

ARTICLE 3 CONTRACT SUM

Subject to the provisions of the Contract Documents University shall pay to Contractor, for the
performance of the Work, {$AMOUNT IN FIGURES} , the “Contract Sum”.

The Contract Sum includes the following Alternates accepted by University:
{LIST ALTERNATES ACCEPTED BY UNIVERSITY AT TIME OF AWARD}

University reserves the right to accept the following Alternates within {INSERT NUMBER FROM BID
FORM} days after the date of this Agreement:

{LIST ALTERNATES, PRICES, AND CHANGES IN CONTRACT TIME}
Unit Prices, if any, are as follows:
{LIST ITEMS AND UNIT PRICES}

The Contract Sum will be increased by an amount equal to the Unit Price multiplied by the actual number
of units of each Unit Price item incorporated in the Work.

ARTICLE 4 CONTRACT TIME

Contractor shall commence the Work on the date specified in the Notice to Proceed and fully complete
the work within { NUMBER} days, the “Contract Time”.

By signing this agreement, Contractor represents to University that the Contract Time is reasonable for
completion of the work and that Contractor will complete the Work within the Contract Time. Time limits
stated in the Contract Documents are of the essence of the Contract.
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ARTICLE 5 LIQUIDATED DAMAGES

If Contractor fails to complete the Work within the Contract Time, Contractor shall pay to University, as
liquidated damages and not as a penalty, the sum of {SAMOUNT IN FIGURES} for each day after the
expiration of the Contract Time that the Work remains incomplete. After Substantial Completion, the rate
for liquidated damages shall be reduced to the sum of {SAMOUNT IN FIGURES} per day. University and
Contractor agree that if the Work is not completed within the Contract Time, University's damages would
be extremely difficult or impracticable to determine and that the aforesaid amounts are reasonable
estimates of and reasonable sums for such damages. University may deduct any liquidated damages
due from Contractor from any amounts otherwise due to Contractor under the Contract Documents. This
provision shall not limit any right or remedy of University in the event of any other default of Contractor
other than failing to complete the Work within the Contract Time.

ARTICLE 6 COMPENSABLE DELAY
If Contractor is entitled to an increase in the Contract Sum as a result of a Compensable Delay,
determined pursuant to Articles 7 and 8 of the General Conditions, the Contract Sum will be increased by
the sum of {$AMOUNT IN FIGURES} per day for each day for which such compensation is payable.
ARTICLE 7 DUE AUTHORIZATION

The person or persons signing this Agreement on behalf of Contractor hereby represent and warrant to
University that this Agreement is duly authorized, signed, and delivered by Contractor.
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THIS AGREEMENT is entered into by University and Contractor as of the date set forth above.

CONTRACTOR: UNIVERSITY:
THE REGENTS OF THE UNIVERSITY OF
CALIFORNIA
(Name of Firm)
{FACILITY}
a By:
(Type of Organization) (Signature)
By:
(Signature) (Printed Name)
(Printed Name) (Title)

(Title)

California Contractor's License(s):

(Name of Licensee)

(Classification and License Number)

(Expiration Date)

(Employer Identification Number)

Attach notary acknowledgement for all signatures of Contractor. |If signed by other than the sole
proprietor, a general partner, or corporate officer, attach original notarized Power of Attorney or Corporate

Resolution.
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