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SECTION 01 54 00 CONSTRUCTION AIDS
PART 1 -  GENERAL
1.1 CRANE OPERATION, STAGING AND STORAGE
A. Operator Training and Crane Certification: Prior to starting crane operations, Contractor shall provide copies of operator's training and crane certification to the University's Representative.
B. Crane Staging Area: Crane staging areas are shown on Drawings. Contractor will be required to coordinate with the University's Representative a minimum of 5 business days in advance of loading and removal of materials from the roof.
C. Storage: Contractor will not be allowed on-site crane storage.
1.2 TEMPORARY SCAFFOLDING 
A. Contractor shall provide and maintain the following temporary facilities as required to complete the Contract:
1. Scaffolding, staging, runways, and similar equipment.
2. Hoists or construction elevators, complete with operators, power and signals required.
3. Temporary rigging and similar equipment.
PART 2 -  PRODUCTS (NOT USED)
PART 3 -  EXECUTION (NOT USED)
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